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GENERAL SYMBOLS AND ABBREVIATIONS

FIRE PROTECTION LEGEND

DRAWING LIST
LINEWORK DESIGNATION SYMBOLS -
Date
NEW WORK (PIPING AND DUCTWORK) Q RECESSED FIRE EXTINGUISHER c/w CABINET DWG No. DRAWING NAME Latest Modification Updated COMMENT
| EXISTING WORK TO REMAIN o PENDENT SPRINKLER HEAD MECHANICAL GENERAL
* Hx—=> | EXISTING WORK TO BE REMOVED/DEMOLISHED . PENDENT DRY SPRINKLER HEAD M-001 |MECHANICAL DRAWING LIST & LEGEND 1 |ISSUED FOR TENDER |2024-12-16
lri 71} ACCESS CLEARANCE (DASHED LINE) ® CONCEALED SPRINKLER HEAD
L ~J | NOT ALL CLEARANCES ARE SHOWN ON DRAWINGS PHASING LAYOUT
| | CONTRACTOR MUST FOLLOW MANUFACTURER RECOMMENDED * RECESSED SPRINKLER HEAD M-101 MECHANICAL PHASING LAYOUT 1 ISSUED FOR TENDER 2024-12-16
S ] CLEARANCES IF NOT SHOWN @p RECESSED DRY SPRINKLER HEAD M-102 MECHANICAL PHASING LAYOUT 2 ISSUED FOR TENDER 2024-12-16
MECHANICAL ELEMENT TAGS (EXAMPLE/TYPICAL) o UPRIGHT SPRINKLER HEAD
PLUMBING AND DRAINAGE
; - 0] UPRIGHT SPRINKLER HEAD ON DRY SYSTEM
XXX-000) | XX (DSEE'\éOTTHEESLElgTU EPET%%ABBREV'AT'ON o M-201D  |LEVEL 3 WASHROOM DEMOLITION PLAN ISSUED FOR TENDER 2024-12-16
000 - DENOTES THE UNIT NUMBER D UPRIGHT DRY SPRINKLER HEAD M-201 LEVEL 3 WASHROOM EAST PROPOSED PLAN |ISSUED FOR TENDER 2024-12-16
v SIDEWALL SPRINKLER HEAD M-202 LEVEL 3 WASHROOM WEST PROPOSED PLAN |ISSUED FOR TENDER 2024-12-16
FFE-000) XX - DENOTES FORCE FLOW HEATER ABBREVIATION v DRY PENDENT HORIZONTAL SPRINKLER HEAD
(SEE THE LIST BELOW)
000 - DENOTES THE UNIT NUMBER @—b+— FIRE HYDRANT (PUMPER TYPE) C/W VALVE FIRE PROTECTION
M-301D  [LEVEL 1 RECEPTION & LEVEL 3 WASHROOM  [ISSUED FOR TENDER 2024-12-16
GENERAL ABBREVIATIONS DEMOLITION PLAN
ELEMENT ABBREVIATIONS M-301 LEVEL 1 RECEPTION & LEVEL 3 WASHROOM  |ISSUED FOR TENDER 2024-12-16
C/W COMPLETE WITH FE FIRE EXTINGUISHER PROPOSED PLAN
CTE CONNECT TO EXISTING
DIA DIAMETER
HVAC DUCTWORK
EX EXISTING VENTILATION LEGEND M-401D  |LEVEL 3 DEMOLITION PLAN ISSUED FOR TENDER 2024-12-16
MECHANICAL EQU'P ABBREVIATIONS M-401 LEVEL 1 & LEVEL 3 PROPOSED PLAN ISSUED FOR TENDER 2024-12-16
- SYMBOLS
MECHANICAL EQUIPMENT ABBREVIATIONS O EXHAUST AIR DUCT (IN SECTION) MECHANICAL DETAILS
M-901 |SHEET 1 |ISSUED FOR TENDER |2024-12-16

FFE FORCE FLOW HEATER - ELECTRIC
=4 SQUARE DIFFUSER
OPEN-ENDED BELLMOUTH DUCT c¢/w VOLUME DAMPER
PIPING LINEWORK DESIGNATION AND 10 mm X 10 mm PROTECTIVE MESH
GRILLE/DIFFUSER TAG EXAMPLE, WHERE
—XXX— | PIPE LINE, WHERE :
~ Arrow - DENOTES AIR FLOW DIRECTION (TO/FROM GRILLE)
XXX - DENOTES PIPING SYSTEM ABBREVIATION 5-03/100¢fm a " DENOTES ELEMENT ABBREVIATION .
—_——— E-450x250-1500 GRILLE/DIFFUSER
DENOTES RETURN PIPING SYSTEM 03 - DENOTES GRILLE/DIFFUSER SEQUENTIAL NUMBER
,,,,,,,,, VENT "G-03" REPRESENTS UNIQUE ELEMENT IDENTIFIER
100cfm - DENOTES AIR FLOW RATE
SYMBOLS E - DENOTES GRILLE/DIFFUSER TYPE
450x250 - DENOTES GRILLE/DIFFUSER SIZE
D ISOLATION VALVE 1500 - DENOTES DIFFUSER NECK SIZE
(¥ BALANCING VALVE XX - DENOTES HVAC ACCESSORY ABBREVIATION
HVAC AC* SEE THE LIST BELOW)
PIPING ACCESSORY ABBREVIATIONS
@ ABC - DENOTES HVAC ACCESSORY TYPE
AAV AUTOMATIC AIR VENT
(ABY 000 - DENOTES HVAC ACCESSORY NUMBER
PIPING CONTROL TAGS
XXX - DENOTES PIPING CONTROL ABBREVIATION
(SEE THE LIST BELOW) HVAC CONTROL SYMBOLS

CONTROL POINT

PLUMBING LEGEND

PLUMBING PIPE LINEWORK DESIGNATION

BURIED SANITARY/STORM DRAIN
DOMESTIC COLD WATER
DOMESTIC HOT WATER
DOMESTIC HOT WATER RECIRC.

®®

CEILING MOUNTED HVAC CONTROL ELEMENT

WALL MOUNTED HVAC CONTROL ELEMENT

XXX - DENOTES HVAC CONTROL ABBREVIATION
(SEE THE LIST BELOW)

DUCT SHAPE DESIGNATIONS

400X200
400/200
20090

400(W) BY 200(H) RECTANGULAR DUCTWORK
400(W) BY 200(H) OVAL DUCTWORK
200 MM DIAMETER DUCT

PLUMBING FIXTURE AND ELEMENT ABBREVIATIONS

HEATING AND COOLING LEGEND

TSP

AREA DRAIN

BIDET

BATH TUB

DRINKING FOUNTAIN
EYE WASH

EYEWASH AND SAFETY SHOWER
FLOOR DRAIN
FUNNEL FLOOR DRAIN
JANITORY SINK

HUB DRAIN

HOSE BIB

LAVATORY

SINK

SHOWER

TRENCH DRAIN

TRAP SEAL PRIMER
URINAL

WASHER BOX

WATER CLOSET

(-

FORCE FLOW HEATER- ELECTRIC
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@ LEVEL 3 WASHROOM WEST PHASING
1:50

GENERAL NOTES

1.

CONTRACTOR SHALL TAKE ALL MEASURES TO PROTECT THE BASE BUILDING FROM DAMAGES
DURING CONSTRUCTION.

DURING DEMOLITION FOR PHASE 2, CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES,
HVAC SERVICES AND FIRE PROTECTION SERVICES IN PHASE 1&3 SHALL REMAIN IN OPERATION.

DURING DEMOLITION FOR PHASE 3, CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES,
HVAC SERVICES AND FIRE PROTECTION SERVICES IN PHASE 1&2 SHALL REMAIN IN OPERATION.

DEMOLISH ALL EXISTING PLUMBING FIXTURES, HVAC SERVICES AND SPRINKLER HEADS
COMPLETED WITH ALL PIPING ACCORDING TO DRAWING M-201D, M-301D AND M-401D

FREEZE PLUMBING RISERS BEFORE COMMENCEMENT OF PHASE 1, INSTALL ISOLATION VALVES SO
THAT THE BRANCH LINES FEEDING LEVEL 3 CAN BE ISOLATED WIHTOUT CAUSING REPEATED
INTERRUPTION OF WATER SUPPLY TO THE BUILDING. FREEZING IS PREFERRED OVER DRAINING
THE ENTIRE BUILDING, SINCE DRAINING THE BUILDING DOWN WILL CAUSE LOTS OF WATER
WASTE, WILL REQUIRE HIGH LEVELS OF COORDINATION WHEN WATER IS REFILLED AND THE
SYSTEM IS VETED FOR AIRLOCKS, SEVERAL BASE BUILDING SYSTEMS WILL BE AFFECTED.

COORDINATE MECHANICAL PHASING WITH ARCHITECTURAL PHASING DWGS.

CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN THAT DESCRIBES HOW PHASING WILL BE
IMPLEMENTED.

CONSTRUCTION ON THIRD FLOOR WILL EFFECT OPERATIONS ON SECOND FLOOR BELOW. ALL
CONSTRUCTION PHASING ON THE THIRD FLOOR IS TO BE CONSIDERED CONTIGUOUS WITH THE
SECOND FLOOR, AND WILL BE COMPREHENSIVELY SCHEDULED WITH THE HOME PRIOR TO START-
UP ON SITE. CONTRACTOR SHALL ACCOUNT AN ALLOWANCE FOR SECOND FLOOR CEILING TO BE
CUT, PATCHED AND REPAIRED TO FACILITATE PLUMBING WORK ON THIRD FLOOR.

7/,

PHASE 1 CONSTRUCTION WORK

PHASE 2 CONSTRUCTION WORK

PHASE 3 CONSTRUCTION WORK
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GENERAL NOTES
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CONTRACTOR SHALL TAKE ALL MEASURES TO PROTECT THE BASE BUILDING FROM DAMAGES
DURING CONSTRUCTION.

DURING DEMOLITION FOR PHASE 2, CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES,
HVAC SERVICES AND FIRE PROTECTION SERVICES IN PHASE 1&3 SHALL REMAIN IN OPERATION.

DURING DEMOLITION FOR PHASE 3, CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES,
HVAC SERVICES AND FIRE PROTECTION SERVICES IN PHASE 1&2 SHALL REMAIN IN OPERATION.

DEMOLISH ALL EXISTING PLUMBING FIXTURES, HVAC SERVICES AND SPRINKLER HEADS
COMPLETED WITH ALL PIPING ACCORDING TO DRAWING M-201D, M-301D AND M-401D

FREEZE PLUMBING RISERS BEFORE COMMENCEMENT OF PHASE 1, INSTALL ISOLATION VALVES SO
THAT THE BRANCH LINES FEEDING LEVEL 3 CAN BE ISOLATED WIHTOUT CAUSING REPEATED
INTERRUPTION OF WATER SUPPLY TO THE BUILDING. FREEZING IS PREFERRED OVER DRAINING
THE ENTIRE BUILDING, SINCE DRAINING THE BUILDING DOWN WILL CAUSE LOTS OF WATER
WASTE, WILL REQUIRE HIGH LEVELS OF COORDINATION WHEN WATER IS REFILLED AND THE
SYSTEM IS VETED FOR AIRLOCKS, SEVERAL BASE BUILDING SYSTEMS WILL BE AFFECTED.

COORDINATE MECHANICAL PHASING WITH ARCHITECTURAL PHASING DWGS.

CONTRACTOR SHALL SUBMIT A DETAILED WORK PLAN THAT DESCRIBES HOW PHASING WILL BE
IMPLEMENTED.

CONSTRUCTION ON THIRD FLOOR WILL EFFECT OPERATIONS ON SECOND FLOOR BELOW. ALL
CONSTRUCTION PHASING ON THE THIRD FLOOR IS TO BE CONSIDERED CONTIGUOUS WITH THE
SECOND FLOOR, AND WILL BE COMPREHENSIVELY SCHEDULED WITH THE HOME PRIOR TO START-
UP ON SITE. CONTRACTOR SHALL ACCOUNT AN ALLOWANCE FOR SECOND FLOOR CEILING TO BE
CUT, PATCHED AND REPAIRED TO FACILITATE PLUMBING WORK ON THIRD FLOOR.

770/

PHASE 1 CONSTRUCTION WORK

PHASE 2 CONSTRUCTION WORK

PHASE 3 CONSTRUCTION WORK
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GENERAL NOTES:

1.

ALL EXISTING SERVICES SHOWN ON THIS DRAWING ARE FROM EXISTING ARCHIVE
DRAWINGS WHICH MAY VARY FROM ACTUAL. CONTRACTOR SHALL REVIEW THE
ACTUAL LOCATION OF PIPING TO CONNECT PIPES TO EXISTING. CONTRACTOR SHALL
NOTE THE ACTUAL PIPING LAYOUT TO PRODUCE AS-BUILT DWGS.

CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO AVOID ANY DAMAGE
TO EXISTING SERVICES. ANY DAMAGE TO EXISTING SERVICES SHALL BE FIXED BY
CONTRACTOR AT NO COST TO THE PROJECT.

VERIFY EXISTING CONDITION PRIOR TO CONSTRUCTION.

PROVIDE VENTING AS PER OBC.
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1:100

DEMOLITION NOTES:

@ MECHANICAL CONTRACTOR SHALL DISCONNECT ALL P&D CONNECTIONS AND MAKE THE P&D SYSTEM SAFE. MAKING
SAFE INVOLVES SHUTTING OFF THE WATER SUPPLY, CAPPING THE PLUMBING LINES, CAPPING THE DRAINGE PIPES
SO THAT THE P&D SYSTEM CAN BE CONCEALED BEHIND NEW WALL AND FLOOR FINISHES. MECHANICAL CONTRACTOR SHALL
COORDINATE WITH THE GEN CONTRACTOR AND DEMOLISH THE PLUMBING FIXTURE FROM ITS CURRENT LOCATION.FOR ALL
FAUCETS, MECHANICAL CONTRACTOR SHALL DEMOLISH FLUSH VALVES, PLUMBING ACCESSORIES AND DRAINAGE ACCESSORIES
RELATED TO THE PLUMBING FIXTURES.

@ DEMOLISH EXISTING PLUMBING FIXTURES AS FOLLOWS:

1. CUT & CAP ALL DCW & DHW PIPING AND KEEP IT WITHIN WALL CAVITY.

2. CUT & CAP ALL SANITARY AND VENT PIPING AND KEEP IT WITHIN WALL CAVITY.
<9> DEMOLISH ALL PLUMBING FIXTURES IN THIS ROOM. CAP ALL PIPES
<l> PROVIDE ACCESS TO ALL PIPE CAPS

<5> DEMOLISH EXISTING COUNTER, MILLWORK, SINK, AND CONNECTIONS. CAP PIPES. PROVIDE ACCESS DOOR TO ACCESS

PIPE CAPS

<6> CAP EXISTING FLOOR DRAINS

@ DEMOLISH DCW BRANCH PIPE INSIDE THE WALL CHASE
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GENERAL NOTES

1. ALL EXISTING SERVICES SHOWN ON THIS DRAWING ARE FROM EXISTING ARCHIVE DRAWINGS
WHICH MAY VARY FROM ACTUAL. CONTRACTOR SHALL REVIEW THE ACTUAL LOCATION OF
PIPING USING X-RAY TO CONNECT NEW PIPES TO EXISTING. CONTRACTOR SHALL NOTE THE
ACTUAL PIPING LAYOUT TO PRODUCE ASBUILT DWGS.

2. CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO AVOID ANY DAMAGE TO EXISTING
SERVICES. ANY DAMAGE TO EXISTING SERVICES SHALL BE FIXED BY CONTRACTOR AT NO COST
TO THE PROJECT.

3. VERIFY EXISTING CONDITION PRIOR TO CONSTRUCTION.

4. ALL P&D SERVICES SHALL BE COORDINATED WITH OTHER MECHANICAL AND ELECTRICAL
SERVICES. DESIGN DRAWINGS HAVE BEEN COORDINATED FOR INTERFERENCE COORDINATION.
THE CONTRACTOR HOWEVER, IS RESPONSIBLE TO CARRY OUT INTERFERENCE COORDINATION
WITH OTHER TRADES DURING CONSTRUCTION.

5.  SANITARY VENTS ARE NOT INDICATED IN THE DRAWINGS. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO PROVIDE SANITARY VENTING OF ALL PLUMBING FIXTURES AND TRAPS IN
ACCORDANCE TO OBC PLUMBING CODES.

6. CONTRACTOR IS RESPONSIBLE TO COORDINATE THE LOCATION OF VENT LINES WITH OTHER
OVERHEAD SERVICES AND FOR CONCEALED VENT LINE LOCATIONS WITHIN WALLS

7. ALL DRAINAGE SYSTEMS SHALL BE INSPECTED AND TESTED IN ACCORDANCE TO BUILDING CODE

8. ALL DRAINS SHALL BE PROVIDED WITH TRAP SEAL PRIMERS (TSP) IN ACCORDANCE TO THE
PLUMBING CODES.

9. LOCATE ALL TRAP SEAL PRIMERS IN PLANT ROOMS/ SERVICE ROOMS, JANITORS’ CLOSETS.REFER
TO SPECIFICATIONS FOR TSP INFORMATION. ALL TSP SHALL BE INSTALLED BETWEEN 900 MM
AND 1200 MM ABOVE FINISHED FLOOR.CONTRACTOR SHALL SUBMIT SHOP DRAWINGS
INDICATING THE LOCATION OF ALL TRAP SEAL PRIMERS

10. ALL PIPE DROPS TO PLUMBING FIXTURES SHALL BE INSTALLED IN DRYWALL CAVITY. IN CASE OF
DISCREPANCY DURING CONSTRUCTION CONTRACTOR SHALL ADDRESS ISSUE WITH ARCHITECT
& ENGINEER FOR RESOLUTION.

11. ALL PIPE DROPS TO PLUMBING FIXTURES AGAINST EXTERIOR WALL SHALL BE INSTALLED IN
DRYWALL CAVITY AND NOT WITHIN EXTERIOR WALL. REFER TO ARCH. DRAWINGS FOR WALL
ASSEMBLY INFORMATION.

12. CONTRACTOR SHALL ENSURE THAT ALL PLUMBING AND DRAINAGE SYSTEMS ARE SUBMITTED FOR
INSPECTION TO THE AUTHORITY HAVING JURISDICTION (AHJ) AND OBTAIN APPROPRIATE SIGN
OFFS FROM THE AHJ.

13. MECHANICAL CONTRACTOR SHALL PROVIDE LOW VOLTAGE WIRING FROM THE NEAREST
ELECTRICAL OUTLET TO POWER THE TSP

14. DCW CONNECTION TO THE TSP SHALL BE PROVIDED WITH RED PRESSURE BACK FLOW
PREVENTER (RPBFPA). ALL RPBFPA SHALL BE PROVIDED WITH A DRAIN CONNECTION
TERMINATED INTO A DRAIN SERVICE BOX.

15. CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES IN OTHER PHASE REMAIN IN
OPERATION THROUGHOUT CONSTRUCTION.

16. REFER TO STRUCTURE FOR ANY SLAB PENETRATIONS/CORING. ALL PENETRATIONS TO BE
REVIEWED AND APPROVED BY STRUCTURE.

CONSTRUCTION NOTES:

MECHANICAL CONTRACTOR SHALL COORDINATE WITH THE GEN CONTRACTOR. MECHANICAL
CONTRACTOR SHALL PREPARE EX. PLUMBING AND DRAINAGE PIPES BEHIND THE WALLS TO
CONNECT NEW PLUMBING FIXTURES, AND PROVIDE NEW P&D CONNECTIONS. MECHANICAL
CONTRACTOR TO PROVIDE NEW SHUT-OFF VALVES FOR ANY NEW PLUMBING FIXTURES BEING
PROVIDED IN THIS SCOPE. REFER TO SPECIFICATIONS FOR DETAILS ON PLUMBING FIXTURES.

PROVIDE NEW SANITARY PIPES WITH P-TRAP FOR FLOOR DRAINS AT LEVEL 2 AND CONNECT TO MAIN
SANITARY STACK INSIDE TE SHAFT AT LEVEL 2 .REFER TO STRUCTURE FOR ANY SLAB
PENETRATIONS/CORING. ALL PENETRATIONS TO BE REVIEWED AND APPROVED BY STRUCTURE.
DHW PIPE CONNECT TO NEAREST MAIN BEHIND THE WALL

12 DCW AND 12 DHW DN TO CONNECT FIXTURE AND 32 SAN PIPE DN TO LEVEL 2 AND CONNECT TO
NEAREST MAIN RISER INSIDE THE SHAFT

40 SAN DN TO LEVEL 2 AND CONNECT TO NEAREAT MAIN RISER INSIDE THE SHAFT

MECHANICAL CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR TO GAIN
ACCESS INTO THE SHAFT TO COMPLETE CONNECTIONS TO THE PLUMBING AND DRAINAGE MAINS
INSIDE THE SHAFT.

TERMINATE 20 DCW & 20 DHW AT MIN.600-700mm AFFL C/W ISOLATION VALVE AND BFPA.
MECHANICAL CONTRACTOR SHALL PROVIDE PLUMBING AND DRAINAGE CONNECTION AFTER THE
INSTALLATION OF BATHTUB. REFER TO STANDARD DETAIL DWG M-901 FOR DETAILS.

CAP AND SEAL FLOOR DRAIN, COORDINATE WITH ARCH FLOOR FINISHES

REUSE AND KEEP EXISTING FLOOR DRAIN . PROVIDE NEW FLOOR DRAIN COVER AND COORDINATE
WITH ARCH FLOOR FINISHES

PROVIDE ALL PLUMBING AND DRAINAGE CONNECTIONS TO BATH TUB.
SAN PIPE CONNECT TO NEAREST MAIN RISER INSIDE THE SHAFT

PROVIDE DRAIN PIPING & CONNECT FOR THE BFPA TO CLOSEST WASHBOX WB-1 AS AN INDIRECT
DRAIN. PROVIDE TRAP SEAL PRIMER CONNECTION TO WASHBOX
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Level 3 WASHROOM EAST

1

1:

50
PL - PLUMBING FIXTURE SCHEDULE
-I.-I.yapge FIXTURE HOT WATER COLD WATER WASTE Count REMARKS

BT-1 BATHTUB 20 20 75 2

L-1 LAVATORY 12 12 32 14

L-2 LAVATORY 12 12 32 4

S-1 HAND WASH SINK 12 12 40 4

SH-1 SHOWER 12 12 50 6

WB-1 WASHBOX 40 2

WC-1 WATER CLOSET - WALL MOUNTED (F.V.) 25 100 8

WC-2 WATER CLOSET - BARRIER FREE 25 100 12

THE QUANTITY OF PLUMBING FIXTURES IN THE TABLE ABOVE SHALL BE USED FOR GUIDANCE PURPOSES ONLY, SINCE THE QUANTITY
MAY NOT BE ACCURATE. CONTRACTOR SHALL BE RESPONSIBLE TO DETERMINE QUANTITY.

BRANCH WATER SUPPLY PIPE SIZING CHART

FIXTURE

NUMBER OF FIXTURES
1 2-3 4-6 7-12

WATER CLOSET - FLUSH VALVE

50 50 65 65

WATER CLOSET - FLUSH TANK

12 25 40 50

URINAL - FLUSH VALVE

40 50 50 50

NUMBER OF FIXTURES
1-2 3-6 | 7-12 | 13-20

LAVATORY

12 20 25 32
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GENERAL NOTES

1.

10.
11.
12.

13.

®
®

©

@
®

ALL EXISTING SERVICES SHOWN ON THIS DRAWING ARE FROM EXISTING ARCHIVE DRAWINGS
WHICH MAY VARY FROM ACTUAL. CONTRACTOR SHALL REVIEW THE ACTUAL LOCATION OF
PIPING USING X-RAY TO CONNECT NEW PIPES TO EXISTING. CONTRACTOR SHALL NOTE THE
ACTUAL PIPING LAYOUT TO PRODUCE ASBUILT DWGS.

CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO AVOID ANY DAMAGE TO EXISTING
SERVICES. ANY DAMAGE TO EXISTING SERVICES SHALL BE FIXED BY CONTRACTOR AT NO COST
TO THE PROJECT.

VERIFY EXISTING CONDITION PRIOR TO CONSTRUCTION.

ALL P&D SERVICES SHALL BE COORDINATED WITH OTHER MECHANICAL AND ELECTRICAL
SERVICES. DESIGN DRAWINGS HAVE BEEN COORDINATED FOR INTERFERENCE COORDINATION.
THE CONTRACTOR HOWEVER, IS RESPONSIBLE TO CARRY OUT INTERFERENCE COORDINATION
WITH OTHER TRADES DURING CONSTRUCTION.

SANITARY VENTS ARE NOT INDICATED IN THE DRAWINGS. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO PROVIDE  SANITARY VENTING OF ALL PLUMBING FIXTURES AND TRAPS IN
ACCORDANCE TO OBC PLUMBING CODES.

CONTRACTOR IS RESPONSIBLE TO COORDINATE THE LOCATION OF VENT LINES WITH OTHER
OVERHEAD SERVICES AND FOR CONCEALED VENT LINE LOCATIONS WITHIN WALLS

ALL DRAINAGE SYSTEMS SHALL BE INSPECTED AND TESTED IN ACCORDANCE TO BUILDING CODE

ALL DRAINS SHALL BE PROVIDED WITH TRAP SEAL PRIMERS (TSP) IN ACCORDANCE TO THE
PLUMBING CODES.

LOCATE ALL TRAP SEAL PRIMERS IN PLANT ROOMS/ SERVICE ROOMS, JANITORS’ CLOSETS.REFER
TO SPECIFICATIONS FOR TSP INFORMATION. ALL TSP SHALL BE INSTALLED BETWEEN 900 MM
AND 1200 MM ABOVE FINISHED FLOOR.CONTRACTOR SHALL SUBMIT SHOP DRAWINGS

INDICATING THE LOCATION OF ALL TRAP SEAL PRIMERS

ALL PIPE DROPS TO PLUMBING FIXTURES SHALL BE INSTALLED IN DRYWALL CAVITY. IN CASE OF
DISCREPANCY DURING CONSTRUCTION CONTRACTOR SHALL ADDRESS ISSUE WITH ARCHITECT
& ENGINEER FOR RESOLUTION.

ALL PIPE DROPS TO PLUMBING FIXTURES AGAINST EXTERIOR WALL SHALL BE INSTALLED IN
DRYWALL CAVITY AND NOT WITHIN EXTERIOR WALL. REFER TO ARCH. DRAWINGS FOR WALL
ASSEMBLY INFORMATION.

CONTRACTOR SHALL ENSURE THAT ALL PLUMBING AND DRAINAGE SYSTEMS ARE SUBMITTED FOR

2
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MECHANICAL CONTRACTOR SHALL PROVIDE LOW VOLTAGE WIRING FROM THE NEAREST L-1
ELECTRICAL OUTLET TO POWER THE TSP i

DCW CONNECTION TO THE TSP SHALL BE PROVIDED WITH RED PRESSURE BACK FLOW
PREVENTER (RPBFPA). ALL RPBFPA SHALL BE PROVIDED WITH A DRAIN CONNECTION
TERMINATED INTO A DRAIN SERVICE BOX.

CONTRACTOR SHALL MAKE SURE ALL PLUMBING FIXTURES IN OTHER PHASE REMAIN IN
OPERATION THROUGHOUT CONSTRUCTION.

REFER TO STRUCTURE FOR ANY SLAB PENETRATIONS/CORING. ALL PENETRATIONS TO BE
REVIEWED AND APPROVED BY STRUCTURE.

CONSTRUCTION NOTES:

MECHANICAL CONTRACTOR SHALL COORDINATE WITH THE GEN CONTRACTOR. MECHANICAL
CONTRACTOR SHALL PREPARE EX. PLUMBING AND DRAINAGE PIPES BEHIND THE WALLS TO
CONNECT NEW PLUMBING FIXTURES, AND PROVIDE NEW P&D CONNECTIONS. MECHANICAL
CONTRACTOR TO PROVIDE NEW SHUT-OFF VALVES FOR ANY NEW PLUMBING FIXTURES BEING
PROVIDED IN THIS SCOPE. REFER TO SPECIFICATIONS FOR DETAILS ON PLUMBING FIXTURES.

PROVIDE NEW SANITARY PIPES WITH P-TRAP FOR FLOOR DRAINS AT LEVEL 2 AND CONNECT TO
NEAREST MAIN SANITARY STACK INSIDE THE SHAFT AT LEVEL 2. REFER TO STRUCTURE FOR ANY
SLAB PENETRATIONS/CORING. ALL PENETRATIONS TO BE REVIEWED AND APPROVED BY
STRUCTURE.

12 DCW AND 12 DHW DN TO CONNECT FIXTURE AND 32 SAN PIPE DN TO LEVEL 2 AND CONNECT TO
NEAREST MAIN RISER INSIDE THE SHAFT

DHW PIPE CONNECT TO NEAREST MAIN BEHIND THE WALL Q

40 SAN DN TO LEVEL 2 AND CONNECT TO NEAREAT MAIN RISER INSIDE THE SHAFT

MECHANICAL CONTRACTOR SHALL COORDINATE WITH THE GENERAL CONTRACTOR TO GAIN
ACCESS INTO THE SHAFT TO COMPLETE CONNECTIONS TO THE PLUMBING AND DRAINAGS MAINS
INSIDE THE SHAFT.

TERMINATE 20 DCW & 20 DHW AT MIN.600-700mm AFFL C/W ISOLATION VALVE AND BFPA.
MECHANICAL CONTRACTOR SHALL PROVIDE PLUMBING AND DRAINAGE CONNECTION AFTER THE
INSTALLATION OF BATHTUB. REFER TO STANDARD DETAIL DWG M-901 FOR DETAILS.

CAP AND SEAL FLOOR DRAIN, COORDINATE WITH ARCH FLOOR FINISHES

REUSE AND KEEP EXISTING FLOOR DRAIN . PROVIDE NEW FLOOR DRAIN COVER AND COORDINATE
WITH ARCH FLOOR FINISHES

PROVIDE ALL PLUMBING AND DRAINAGE CONENCTIONS TO BATH TUB.
SAN PIPE CONNECT TO NEAREST MAIN RISER INSIDE THE SHAFT

PROVIDE DRAIN PIPING & CONNECT FOR THE BFPA TO CLOSEST WASHBOX WB-1 AS AN INDIRECT
DRAIN. PROVIDE TRAP SEAL PRIMER CONNECTION TO WASHBOX
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1:50

PL - PLUMBING FIXTURE SCHEDULE

T.I.‘g;e FIXTURE HOT WATER | COLD WATER

WASTE

REMARKS

BT-1 BATHTUB 20 20

75

L-1 LAVATORY 12 12

32

L-2 LAVATORY 12 12

32

S-1 HAND WASH SINK 12 12

40

SH-1 SHOWER 12 12

50

WB-1 WASHBOX

40

WC-1 WATER CLOSET - WALL MOUNTED (F.V.) 25

100

WC-2 WATER CLOSET - BARRIER FREE 25

100

12

MAY NOT BE ACCURATE. CONTRACTOR SHALL BE RESPONSIBLE TO DETERMINE QUANTITY.

THE QUANTITY OF PLUMBING FIXTURES IN THE TABLE ABOVE SHALL BE USED FOR GUIDANCE PURPOSES ONLY, SINCE THE QUANTITY

BRANCH WATER SUPPLY PIPE SIZING CHART

NUMBER OF FIXTURES

FIXTURE
1 2-3 4-6 7-12
WATER CLOSET - FLUSH VALVE 50 50 65 65
WATER CLOSET - FLUSH TANK 12 25 40 50
URINAL - FLUSH VALVE 40 50 50 50

NUMBER OF FIXTURES
1-2 3-6 | 7-12 | 13-20
LAVATORY 12 20 25 32
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GENERAL NOTES:

1. PROTECT SPRINKLER HEADS DURING THE RENOVATION WORKS.

2. ALL SPRINKLER HEADS IN THE ROOMS TO BE RETAINED.

3. PROTECT SURROUNDING SPRINKLER HEADS WHEN CEILING TILES

ARE REMOVED.

4. REMOVE THE SPRINKLER HEAD WHEN THE CEILINGS ARE REMOVED.

MAKE PROVISIONS TO DRAIN THE SPRINKLER SYSTEM BEFORE

CEILING REMOVAL. PROVIDE AND INSTALL NEW SPRINKLER HEAD

AFTER CEILING WORK IS COMPLETE.

5. PROVIDE ADEQUATE FIRE WATCH WHEN THE SPRINKLER SYSTEM IS

NOT ACTIVE.

6. CONTRACTOR SHALL MAKE SURE ALL FIRE PROTECTION SERVICE IN
OTHER PHASES REMAIN IN OPERATION THROUGHOUT

CONSTRUCTION.

CONSTRUCTION NOTES:

REMOVE ALL EX. SPRINKLER HEADS AND PROVIDE NEW SPRINKLER

HEADS AS PER CONSTRUCTION DRAWINGS.
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GENERAL NOTES:

1.

REMOVE EX. SPRINKLER HEADS IN THE PHASE THAT IS BEING
RENOVATED AND REPLACE WITH NEW SPRINKLER HEADS TO MATCH
NEW LAYOUT. IN THE PHASE THAT IS NOT BEING RENOVATED,

RETAIN THE EX. SPRINKLER HEADS UNTIL THE RENOVATION STARTS.

ALL SPRINKLER WORK SHALL BE PERFORMED BY A CERITIFIED AND
LICENSED SPRINKLER CONTRACTOR. SPRINKLER CONTRACTOR
SHALL PROVIDE ALL NECESSARY DOCUMENTS RELATED TO
OBTAINING AND CLOSING PERMIT THAT WOULD INLCUDE BUT NOT
LIMITED TO:

1. HYDRAULIC CALCULATIONS.

2. SPRINKLER SHOP DWGS.

3. MATERIAL AND PRODUCT CERTIFICATES.

PROTECT SURROUNDING SPRINKLER HEADS WHEN CEILING TILES
ARE REMOVED.

REMOVE THE SPRINKLER HEAD WHEN THE CEILINGS ARE REMOVED.
MAKE PROVISIONS TO DRAIN THE SPRINKLER SYSTEM BEFORE
CEILING REMOVAL. PROVIDE AND INSTALL NEW SPRINKLER HEAD
AFTER CEILING WORK IS COMPLETE.

PROVIDE ADEQUATE FIRE WATCH WHEN THE SPRINKLER SYSTEM IS
NOT ACTIVE.

EXISTING AREA TO REMAIN OPERATIONAL DURING CONSTRUCTION.
COORDINATE WHEN ISOLATING SPRINKLER ZONES AND PROVIDE
FIRE WATCH AS REQUIRED.

COORDINATE SPRINKLER HEAD LOCATIONS WITH AIR GRILLES
AND ELECTRICAL FIXTURES .

CONSTRUCTION NOTES:

<|> PROVIDE SPRINKLER COVERAGE TO LEVEL 3 WASHROOM. ALLOW FOR
ADDITIONAL HEADS FOR PROTECTION OF MECHANICAL DUCTS AND
OBSTRUCTION OVER WIDTH 1200mm. THE CONTRACTOR SHALL
COORDINATE WITH OTHER TRADES AND ENSURE TO PROVIDE THE
SUFFICIENT COVERAGE ACCORDINGLY.

@ NEW SPRINKLER HEADS SHALL BE RE-CONNECTED TO EXISTING
SPRINKLER BRANCHES OF ADEQUATE SIZE LOCATED WITHIN THE AREA.
PROVIDE FITTINGS AND OFFSETS TO SUIT.

@ PROVIDE NEW SPRINKLER HEADS, COORDINATE WITH ARCH RCP.

<‘> PROVIDE SPRINKLER COVERAGE TO LEVEL 1 RECEPTION. ALLOW FOR
ADDITIONAL HEADS FOR PROTECTION OF MECHANICAL DUCTS AND
OBSTRUCTION OVER WIDTH 1200mm. THE CONTRACTOR SHALL
COORDINATE WITH OTHER TRADES AND ENSURE TO PROVIDE THE
SUFFICIENT COVERAGE ACCORDINGLY.

<5> ALL FE SHALL BE FULLY RECESSED
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CE”_'NG T”_ES # date: revision: by
2. PROTECT THE EX. RETURN AIR GRILLES FROM DAMAGE DURING
CONSTRUCTION
3. SEAL ALL DUCTWORK IN THE CONSTRUCTION AREA TO PREVENT
DUST CONTAMINATING HVAC SYSTEM.
4. PROVIDE COMPLETE AIR BALANCING OF THE HVAC DISTRIBUTION
SYSTEM AT THE END OF CONSTRUCTION
. ]
5. CONTRACTOR SHALL MAKE SURE ALL HVAC SERVICES IN OTHER o
PHASES REMAIN IN OPERATION THROUGHOUT CONSTRUCTION. Ying D
EOF
6. PROTECT EXISTING DUCTWORK SYSTEM FROM DAMAGE
DU R' NG CONSTRUCT'ON All drawing and specifications are the
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7. CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO on sito ant report any discrepancy to
AVOID ANY DAMAGE TO EXISTING SERVICES. ANY DAMAGE TO architect before proceeding.
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COST TO THE PROJECT. WYCHWOOD TOWERS
8. VERIFY EXISTING CONDITION PRIOR TO CONSTRUCTION. 351 CHRISTIE ST, TORONTO, ONTARIO M6G 3C3
LEVEL 3 DEMOLITION
CONSTRUCTION NOTES: PLAN
@ ALL EX. EXHAUST AIR GRILLES TO BE REMOVED AND REPLACED AS PER
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GENERAL NOTES:
1. PROTECT THE HVAC EQUIPMENT FROM DAMAGE DURING CONSTRUCTION

2. SEAL ALL DUCTWORK IN THE CONSTRUCTION AREA TO PREVENT DUST
CONTAMINATING HVAC SYSTEM.

3. PROVIDE COMPLETE AIR BALANCING OF THE HVAC DISTRIBUTION SYSTEM
BEFORE START AND AT THE END OF CONSTRUCTION.

4. THE HVAC SYSTEM SHALL BE BALANCED TO DESIGN CFM AS NOTED OR
MATCH EX. CFM. IN THE EVENT THAT THE DESIGN CFM IS NOT ACHIVEABLE,
CONTRACTOR SHALL DISCUSS WITH THE CONSULTANT.

5. MAKE SURE THE EX. DUCTWORK AND BALANCING DAMPER IS NOT
DAMAGED. COORDINATE WITH THE REMOVAL AND REPLACEMENT OF
CEILING TILES.

6. PROTECT THE EX. RETURN AIR GRILLES FROM DAMAGE DURING
CONSTRUCTION

7. COORDINATE THE AIR GRILLE LOCATIONS WITH SPRINKLER HEADS
AND ELECTRICAL FIXTURES.

CONSTRUCTION NOTES

@ PROVIDE FORCE FLOW ELECTRIC HEATER IN THIS LOCATION. COORDINATE THE
LOCATION WITH ARCH DWGS. FORCE FLOW HEATER SHALL BE DIMPLEX MAKE,
MODEL #LC6025W31 2500 WATTS, 240/208 VOLTS C/W BUILT IN THERMOSTAT.

@ PROVIDE NEW EXHAUST AIR GRILLES, COORDINATE WITH ARCH RCP.
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CONSTRUCTION NOTES:

@ TO CONNECTIONS OF BATHTUB
IN ACCORDANCE TO MANUFACTURER'S O&M MANUAL.

@ PROVIDE DCW & DHW ISOLATION VALVES.

<3> PROVIDE NEW BFPA FOR THE DCW & DHW SUPPLY.

<1> PROVIDE DRAIN FOR EACH BATHTUB. CONNECT TO DRAIN
AS DRAIN AS AN INDIRECT DRAIN.

<5> PROVIDE DRAIN PIPING & CONNECT FOR THE BFPA TO
SAN @ CLOSEST WASHBOX AS AN INDIRECT DRAIN.REFER DETAIL
\ MSD 5800-22.

@ CONNECTED TO DCW/DHW BRANCHES

@ TERMINATE DCW & DHW AT MIN.600-700mm AFFL C/W
ISOLATION VALVE AND BFPA

-_!,:‘|
——r; '_[
L , CONTRACTOR SHALL GET THE P&D INSTALLATION TO BE
g L1l INSPECTED AND SIGNED OFF BY THE BATHTUB MANIFACTURER
\ | K
600(+100) \ ﬁﬁ:
23 5/8"(+ 4") := ) -
H I —I'
= * = ---j_-l cmm—
4
1 PLUMBING DETAIL FOR BATHTUB
N.T.S.
[a¥
o o | CEILING o o
N N ; N N\ N
|
|
|
@
WASH BOX }
|
- VENT TO CEILING SPACE
AND
CONNECT TO NEAREST
VENT
SYSTEM
{ TO SAN DRAIN
Min. 1500mm @
(5!_0")
l FINISHED FLOOR
NOTES

SANITARY DRAIN CONNECTION (40mm@ (1-1/2") c/w P-TRAP) TO SANITARY MAIN.

PROVIDE VENTING FROM P-TRAP, CONCEAL VENT IN WALL, ROUTE TO CEILING SPACE AND CONNECT
TO NEAREST BUILDING VENT IN CEILING.

PROVIDE TRAP SEAL PRIMER CONNECTION FROM NEAREST TRAP SEAL PRIMER

®
(2
@ FULLY RECESSED WASH BOX.
©

MSD 5800-22

2 WASH BOX FOR INDIRECT DRAIN CONNECTION
N.T.S.
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