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April 10, 2025 Sent via Email (6 pages)

ADDENDUMNO. 1
RFT WORK ASSIGNMENT NO. CREM-PMO-25-005
IN ACCORDANCE WITH
REQUEST FOR SUPPLIER QUALIFICATION (RFSQ) NO. Doc 3512316731
Closing Wednesday, April 23, 2025

The City of Toronto would like to issue a Tender Call for the General Interior Alterations
of two buildings located at 270 Rouge Hills Dr and 1081 Progress Ave in Toronto. Design
drawings c/w specifications are included in the attached document.

REVISED CLOSING DATE: From April 15 To April 23, 2025 CLOSING TIME: 12:00 PM local
time

Revised deadline for Questions: From April 10 to April 16, 2025 at 12:00PM

Please refer to the above Request for Tender (RFT) document in your possession and be advised
of the following:

I.  REVISIONS (SITE #1 — 270 Rouge Hills Dr, Toronto, ON M1C 272):

1. REVISE the following Architectural Drawings for West Rouge CC:
a. Remove Sheet titled A2.1 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.
b. Remove Sheet titled A2.2 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.2 dated April 8, 2025.
c. Remove Sheet titled A2.3 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.3 dated April 8, 2025.



2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer 976000
Gyms, Community
Rooms) Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Ultra Interior Latex
Primer/ Sealer
976000

Topcoat- Dulux
Lifemaster Eggshell
59317




3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):
b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
F , Meeti
R?)Béer;) eeting Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Foyer, Meeting 60000A
Room) . .
Lifemaster Semi-gloss
59217

II.  ATTACHMENTS (SITE #1 — 270 Rouge Hills Dr, Toronto, ON M1C 2Z72):

ADD attached A2.1 Drawing dated April 8, 2025 (1 page)
ADD attached A2.2 Drawing dated April 8, 2025 (1 page)
ADD attached A2.3 Drawing dated April 8, 2025 (1 page)

wN =

.  QUESTIONS/ CLARIFICATIONS (SITE #1 — 270 Rouge Hills Dr, Toronto, ON M1C
222):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:
No work shall be performed between June 30, 2025 and August 22, 2025. Work
may commence immediately upon receipt of the purchase order, to be issued by
the CoT Purchasing & Materials Management Division (PMMD) and may resume
following August 22, 2025.



l. REVISIONS (SITE #2 — 1081 Progress Ave, Toronto, ON M1B 5Z6):

1. REVISE the following Architectural Drawings:
a. Remove Sheet titled A2.1 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.

2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):
a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Ultra Interior Latex
Primer/ Sealer 976000

Topcoat- Dulux Ultra
Interior Latex Eggshell
949000




To Read

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Ultra Interior Latex
Primer/ Sealer
976000

Topcoat- Dulux
Lifemaster Eggshell
59317

3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
Foyer, Meeting
Room)
Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux

Masonry Units

Common Areas
(Corridors, Offices,
Foyer, Meeting
Room)

Gripper Universal
Acrylic Primer/ Sealer
60000A

Lifemaster Semi-gloss
59217




. ATTACHMENTS (SITE #2 — 1081 Progress Ave, Toronto, ON M1B 5Z6):
1. ADD attached A2.1 Drawing dated April 8, 2025 (1 page)

.  QUESTIONS/ CLARIFICATIONS (SITE #2 — 1081 Progress Ave, Toronto, ON M1B
576):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:
No work shall be performed between June 30, 2025 and August 22, 2025. Work
may commence immediately upon receipt of the purchase order, to be issued by
the CoT Purchasing & Materials Management Division (PMMD) and may resume
following August 22, 2025.

Should you have any questions regarding this addendum, please contact the Roster Captain
named below.

Please attach this addendum to your call document and be governed accordingly. Suppliers
must acknowledge receipt of all addenda in their submission in the space provided on the Bid
Form as per Clause 1.10 in Part 2 — Form of Agreements (RFSQ) NO. Doc 3512316731. All
other aspects of the call remain the same.

END OF ADDENDUM NO. 1
Roster Captain Name: Malake AbouHmaid,

Title: Sr. Project Manager, Project Management Office,
Division: CREM



