ROOM FINISH SCHEDULE

ROOM NAME CE"‘('nant:':)'GHT NORTH CAST WALLS SouTH WEST CEILING REMARKS C H E R I E N G
. Do not. paint aluminium door fra_mes an_d windo_w frames. Do A R C H I T E C T I N C .
Vestibule 1 2.9 PT1 PT1 PT1 PT1 not paint stone wall and stone tiles. This room is a Separate ;
Price Item. www.cherieng.com
Do not paint on stones and tiles. Paint wood beams and
Lobby 6.8 PT1/PT4 PT1 PT1/PT4 PT1 PT4 columns PT4, they are a Separate Price item. t 416.898.1979
Do not paint aluminium door frames and window frames. Do
Vestibule 2 2.9 PT1 PT1 PT1 PT1 PT6 not paint stone wall and stone tiles. This room is a Separate
Price Item. general notes :
Paint all previously painted radiators to match the wall colour.
Club Room 2.8 PT1/PT4 PT1/PT4 PT1/PT4 PT1/PT4 PT4/PT6  |Paint beams and columns PT4. To prep walls, remove all 1 These Contract Documents are the property of
loose and peeling paint before starting work.
the Architect. The Architect bears no responsibility
Washroom 1 2.8 PT1 PT1 PT1 PT1 PT6 for the misinterpretations of these documents by the
Women's Washroom 1 2.8 PT1 PT1 PT1 PT1 PT4 /PT6 Do not paint on partitions and tiles. Paint beams PT4. c P | he Arch Y I
Men's Washroom 1 2.8 PT1 PT1 PT1 PT1 PT4/PT6 _ |Do not paint on partitions and tiles. Paint beams PT4. ontractor. - Upon wrilten application the Architect wi
provide written / graphic clarification or supplemental
Corridor 27 PT1/PT4 PT1/PT4 PT1/PT4 PT1/PT4 PT4/PT6 Dodnot psint £|>In ACO:JstiFf _CeiliTlngileS- Dodnot Ipaint oFr:T?unter information regarding the intent of the Contract
' and wood wall panels. Paint all beams and columns PT4. ’ Documents.  The Architect will review Shop Drawings
Corridor 1 27 PT1 PT1 PT1 PT1 PT6
submitted by the Contractor for design conformance
Coat Room 2.7 PT1 PT1 PT1 PT1 This room is a Sepatate Price Item. Do not paint on counter. only.
Box Office 2.7 PT1 PT1 PT1 PT1 PT4 Do not paint on counter. Paint beam PT4.
Office 3 2.7 PT1 PT1 PT1 PT1 PT4 This room is a Sepatate Price ltem. Paint beam PT4.
- : ] 2. Drawings are not to be scaled for construction.
Office 1 2.7 PT1/PT4 PT1/PT4 PT1/PT4 PT1/PT4 PT4 Paint beams and columns PT4.
Do not paint on stone wall, counter and millwork. Paint beam Contractor to verify all existing conditions and
Servery 1 2.8 PT1 PT1 PT1 PT1 PT4/PT6  |p14. — e — — = = dmensions required to perform the Work and report
Do not paint stone tile and millwork. Paint all previously painted — . — — any discrepancies with the Contract Documents to
Daycare 26 PT1/PT3/PT4 | PT1/PT3/PT4 PT1/PT4 PT5/PT4 PT4 radiators the same as the wall colour. Paint beams and —— — the Architect before commencing work.
columns PT4. - ‘ . ~— ’
Washroom 2 26 PT1 PT1 PT1 PT1 PT6 - —
Ball Room 35 PT1/PT2 PT1/PT2/PT3 PT1 PT1/PT2/PT3 PT6 Do not paint on stones. - - 3. Positions of exposed or finished mechanical or
Vestibule 3 29 PT1 PT1 PT1 PT1 PT6 - ) electrical deV\CeS, f\tmgs, and fixtures are indicated on
Women's Washroom 2 2.9 PT1 PT1 PT1 PT1 PT6 Do not paint on partitions and tiles. - - ~ - the Architectural drawings. The locations shown on
Men's Washroom 2 2.9 PT1 PT1 PT1 PT1 PT6 Do not paint on partitions and tiles. ~ ] ., the Architectural drawings govern over the Mechanical
Bridge 25 PT1 PT1 PT1 PT1 Paint railing and side of bridge PT1. : ‘ . ~. and Electrical drawings. Those items not clearly
Do not paint on wood part of railing, only paint metal portion : e . located will be located as per drrected by the
South Room 3.1 PT5 PT1/PT2 PT1/PT2 PT1/PT2 PT6 PT2. Paint all previously painted radiators the same as the wall o5 / \ . A
colour. rchitect
Servery 2 3.1 PT1/PT2 PT1 PT1 PT1 Paint window frame casing. Do not paint on millwork. / \
Bar 3.1 PT1 PT1 PT1/PT2 PT1 Do not paint on bar table. o 5 opooom ab cne B8 © BB aD o . ”~ . LEG EN D
Do not paint lower half of the wall, only paint wall area above _ / 3 +13966
Mezzanine 3.4 PT1 PT1 PT1 PT1 PT4/PT6 the window sills. Do not paint or repair HYAC covers. Paint all \
beams PT4. Paint four (4) hanging light fixtures PT4. / .\
ROOM FINISH SCHEDULE GENERAL NOTES (TYPICAL): ”~ \, O UTS I D E O F SCO P E
1. VERIFY THE CONDITION OF ALL SURFACES PRIOR TO PAINTING. L - B —-———- --- - - S & . . . ' ' o /\ DOOR: DO NOT PAINT
2. PATCH AND MAKE GOOD ALL EXISTING SURFACES AS REQUIRED TO ACHIEVE A UNIFORM AND CONTINUOUS APPEARANCE.
3. PATCH AND MAKE GOOD ALL EXISTING CEILINGS TO ACHIEVE A UNIFORM AND CONTINUOUS APPEARANCE. : :
4. ENSURE ALL PAINTED SURFACES ARE FREE OF DUST AND DEBRIS BEFORE PAINTING. p— —— e e PAINT DOOR & FRAMES
5. MASK AND COVER ALL FIXTURES, SWITCHES, AND OUTLETS BEFORE PAINTING. || || | | s BOTH S | D ES
6. USE DROP CLOTHS AND PROTECTIVE SHEETING TO COVER FLOORS, FURNITURE, EQUIPMENT AND ETC.
7. PROTECT ALL ADJACENT SURFACES FROM PAINT SPLATTERS AND DRIPS. | | [
8. USE ONLY APPROVED PAINT MATERIALS AND COLORS AS SPECIFIED. | | ||
9. PAINT ALL WALL AND FRAME SURFACES. .
10. PAINT BOTH SIDES OF ALL DOOR AND WINDOW FRAME SURFACES. C | | | ]
11. PAINT ALL PAINTABLE AND PREVIOUSLY PAINTED DOORS AND FRAMES. ) MECH
12. PAINT ALL BULKHEADS, HORIZONTAL, AND VERTICAL SURFACES. | o o ELEC MECH PT1 COIOlJr #1
13. PAINT ALL PREVIOUSLY PAINTED SURFACES TO MAINTAIN CONSISTENCY AND COVERAGE. ! | | | | | \
14. ENSURE ALL PAINT LAYERS ARE EVEN AND CONSISTENT IN COLOR.
15. ALLOW SUFFICIENT DRYING TIME BETWEEN COATS AS PER MANUFACTURER'S INSTRUCTIONS. ! D || | | PT2 COIOU r #2
16. DO NOT PAINT ANY FIRE ALARMS OR LIFE SAFETY DEVICES. i - [ [ DAYCARE [
17. DO NOT PAINT ON NATURAL WOOD TEXTURE AREAS. ©o
©
18. DO NOT PAINT ANY SCREWED-ON DEVICES. D 2010 ‘ < . PT3 C0|0ur #3
19. DO NOT PAINT ANY WALL TILES UNLESS OTHERWISE NOTED. ‘ &
o
20. DO NOT PAINT MILLWORK UNLESS OTHERWISE NOTED.
»
21. DO NOT PAINT ON OUTLETS AND COVER AD BUTTONS. W/C 2 <[ | | [ PT4 COIOU r #4
22. DO NOT PAINT ON WATER FOUNTAINS. ) : | | ||
23. DO NOT PAINT ON WOOD TEXTURE RAILINGS, LIGHTING COVERS, ETC. 7 ‘
24. REMOVE, SALVAGE, STORE, AND REINSTALL ALL SIGNS AFTER PAINTING. i O 0 | | ] PT5 COIOU r #5
25. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL-MOUNTED BULLETIN BOARDS AFTER PAINTING. o 0 | I I
26. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL-MOUNTED ACCESSORIES IN WASHROOMS AND OTHER ROOMS AFTER PAINTING. .
27. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL-MOUNTED ITEMS SUCH AS SIGNAGE THAT ARE LESS THAN 12 FT X 12 FT AFTER PAINTING. . . L UP | | | ] UP b 0 ‘ PT6 Co|0u r #6
28. PROVIDE PROPER VENTILATION IN AREAS BEING PAINTED TO ENSURE SAFETY. 2 | s S ] -
29. ALL PAINTING WORK MUST COMPLY WITH LOCAL BUILDING CODES AND STANDARDS. o ‘ ‘ | |
30. MAINTAIN A CLEAN AND ORGANIZED WORK AREA THROUGHOUT THE PAINTING PROCESS. ) ‘ ‘ | /} |
31. CLEAN AND DISPOSE OF ALL PAINTING MATERIALS AND WASTE ACCORDING TO ENVIRONMENTAL REGULATIONS. 2 s . S EPARATE PRI C E:
32. PROVIDE TOUCH-UP PAINT FOR FUTURE USE BY THE OWNER. o
33. DOCUMENT ANY CHANGES OR DEVIATIONS FROM THE ORIGINAL PAINTING PLAN. ™M : ~
34. REMOVE ALL PAINTING EQUIPMENT AND MATERIALS FROM THE SITE UPON COMPLETION. ; : pi— \ PT1 COIOur #1
35. CONDUCT A FINAL INSPECTION WITH THE PROJECT MANAGER TO ENSURE ALL PAINTING WORK MEETS QUALITY STANDARDS AS PER THE SPECIFICATIONS. | ‘ \ 1 50
36. ENSURE ALL PAINTING WORK IS PERFORMED BY QUALIFIED AND EXPERIENCED PERSONNEL. | SERVERY 1 ‘ ‘ A ] 2 6060
37. REMOVE ANY LOOSE OR PEELING PAINT FROM WALLS, FLOORS, CEILINGS, AND STEPS. PATCH AND REPAIR ANY DENTS, CRACKS, OR IMPERFECTIONS IN WALLS. PRIME AND PAINT WALLS, CEILINGS, AND SURFACES. | | ‘ ) I PT4 COIOU r #4
38. KEEP CORRIDORS AND COMMON AREAS CLEAN. THIS BUILDING WILL REMAIN OCCUPIED AND FULLY OPERATIONAL FOR THE DURATION OF THIS PROJECT. ‘ 6100 | +20736 “Nj | |
39. THE CONTRACTOR IS TO INCLUDE THE REMOVAL AND REINSTALLATION OF WALL-MOUNTED ITEMS AS REQUIRED TO COMPLETE THIS FULL SCOPE OF WORK. THE CONTRACTOR MUST CONFIRM REQUIREMENTS DURING SITE VISITS. | | i ] = 0 :
40. REMOVE EXISTING ADHESIVE, CAULKING, AND PAINT LINES FROM THE BASE OF EXISTING WALLS FOR INSTALLATION OF NEW OR REINSTALLED RUBBER BASE MATERIALS. SKIM COAT AS REQUIRED. R | | | | PT6 COIOU r #6
41. MECHANICAL AND ELECTRICAL DEVICES SUCH AS LIGHTING ARE NOT INDICATED ON THE DRAWINGS. CONTRACTOR SHALL CUT-IN AROUND ALL EXISTING LIGHT FIXTURES IN A MANNER SO THAT PAINT LINES ARE NOT VISIBLE. o \ 1 ) L 5670 L | ]
42. ALL WORK SHALL BE PERFORMED DURING THE DAY TIME WITH TIME TO ALLOW SURFACES TO DRY PRIOR TO DAILY OCCUPANCY. ‘ ; 1 ‘ " . 1 .
43. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING AND MANAGING THE MOVING OF FURNITURE AND EQUIPMENT, INCLUDING GYM EXERCISE EQUIPMENT, FOLLOWING THE COMPLETION OF PAINTING. THIS INCLUDES SAFELY - |
REMOVING, STORING AND REINSTATING THE EQUIPMENT TO ITS ORIGINAL CONDITION. THE CONTRACTOR MUST ENSURE THAT ALL EQUIPMENT IS PROPERLY RESTORED AND SECURELY REASSEMBLED TO ENSURE THE SAFETY OF USERS. PR P S | | | |
ADDITIONALLY, A THIRD-PARTY SAFETY INSPECTION IS REQUIRED. i t \ ‘
44, PAINT ALL EXPOSED STEEL BRACKETS. ‘ I
45. REMOVE, DISCONNECT, STORE, AND REINSTALL ALL ELECTRICAL DEVICES SUCH AS TVs, POS SYSTEM, COMPUTERS, PHOTOCOPIERS, ETC. | | |
46. CONTRACTOR TO REMOVE EXISTING SEALANTS AND PROVIDE NEW SEALANTS AT ALL MATERIAL JUNCTIONS. ENSURE THAT ALL JUNCTIONS ARE PROPERLY CLEANED AND PREPARED BEFORE APPLYING NEW SEALANTS. VERIFY THAT ALL e — e | I T L e e
SEALANT MATERIALS ARE COMPATIBLE WITH ADJACENT SURFACES AND MEET PROJECT REQUIREMENTS, IN ACCORDANCE WITH SECTION 07 91 00. . . l ||
47. CONTRACTOR SHALL PAINT ALL EXPOSED MECHANICAL DUCTWORK TO MATCH THE ADJACENT SURFACES, UNLESS OTHERWISE NOTED ON THE DRAWING OR ROOM FINISHING SCHEDULE. | = S e e e _—t— — — — — — = ot P e B R b ||
48. CONTRACTOR SHALL PAINT ALL PREVIOUSLY PAINTED RADIATORS TO MATCH THE ADJACENT SURFACES, UNLESS OTHERWISE NOTED ON THE DRAWING OR ROOM FINISHING SCHEDULE. \ OFFICE 1
49. DO NOT PAINT OVER FIRE-RATED LABELS ON DOORS AND DOOR FRAMES, REGARDLESS OF WHETHER THEY HAVE BEEN PREVIOUSLY PAINTED. | | OEEIEE 2 | |
| || &
| MEN'S W/C 1 ] &
| »
| CORRIDOR ]
COLOUR FINISH SCHEDULE | } N E— |
- | | ol | |
Colour Sheen Location Sample | Q[ ( CORRIDOR 1 > |
Benjamin M Eggshell / Interior Wall | L 2990 o
PT1 enjamin lvioore Sgg? /e nterior vvalls PTA e . 77777777777 ft. | — R Ny | |
CSP-250 emi-gloss -/ = | - I = :j R -~ |
“Dulce de Leche” = | | o ]
2 | ] = 2 N
— ) o I | f: N
Benjamin Moore Semi- Metal Hollow Frames :::] "
P12 gloss All Door (Both Sides) P12 CLUB ROOM o B |
HC-170 | S| Bl COAT ROOM o n
c —
“Stonington Grey” \ ‘ " || HEA AN - [
| L | W/C1
pT3  Benjamin Moore Semi- Radiators PT3 | | I —
CSP-250 gloss I | o 7585
| R
“Dulce de Leche” L e T - —r———— = —
*************** T T A N E—
Benjamin Moore Semi- ‘
PT4 j / Wood Beams and PT4 L | STORAGE BOILER ROOM
2129-40 gloss Columns CAREFULLY REMOVE \ | | STORAGE
METAL DOOR FRAME I | OFFICE 3 N
. [Ns)
. . | - >
PT5 Sherwin Williams Eggshell / Interior Walls PT5 | | | W/IC1 S
SW 6213 Semi-gloss Radiators \ \ 5 «
: ” 10115 | | lj 2131 2950 4400 3722
Halcyon Green | || | ]
PT6 White Eggshell / Interior Ceiling PT6 ‘
Semi-gloss \ I
| | ) | ‘ ‘ ‘ ‘ ISSUED FOR ADDENDUM NOA 08 APRIL 2025
ISSUED FOR TENDER 01 NOVEMBER 2024
\ | \K o o DEMOLISH THE EXISTING revision date
— -\ - . GYPSUM BOARD CEILING
iR ‘ L\ | o || AND ASSOCIATED C NG
| A ] ] VESTIBILE 2 CHANNELS SUSPENDED
S I\ - . o - FROM THE EXISTING
> | =
0 0
g | 1\ | | c
LOBBY o\ L o STRUCTURE. PROVIDE NEW
VESTIBULE 1 | ]\ | L Up CARRYING CHANNELS
[ Q -L
. | | \ S0 —_— - SUSPENDED FROM THE
~ i
| | \\ ] — | EXISTING STRUCTURE, WEST ROUGE
| - - T - ALONG WITH FURRING
| . A = | CHANNELS AND A GYPSUM CONM Y CENTRE
| | \\ | | SOARD CEILING. CAREFULLY PAINTING ENHANCEMENT
e .
| | | \ | | o aay [ s Address: 270 ROUGE HILLS DR, SCARBOROUGH
| | N | | REMOVE, STORE, AND GROUND FLOOR
| } } } } , } | REINSTALL ALL PLAN
| - “~ ! | -Up CEILING—MOUNTED
-
\ ~
| | -~ | |l | ELECTRICAL DEVICES.
i . . :
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drawing no. :
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+13660

CHERIE NG
ARCHITECT INC.

www.cherieng.com
t. 416.898.1979

general notes

1 These Contract Documents are the property of
the Architect. The Architect bears no responsibility
for the misinterpretations of these documents by the
Contractor.  Upon written application the Architect wil
provide written / graphic clarification or supplemental
information regarding the intent of the Contract
Documents.  The Architect will review Shop Drawings
submitted by the Contractor for design conformance
only.

2. Drawings are not to be scaled for construction
Contractor to verify all existing conditions and
dmensions required to perform the Work and report
any discrepancies with the Contract Documents to
the Architect before commencing work

Po— il

3. Positions of exposed or finished mechanical or
electrical devices, fittings, and fixtures are indicated on
the Architectural drawings. The locations shown on

DECK the Architectural drawings govern over the Mechanical
and Electrical drawings. Those items not clearly
located will be located as per drrected by the
Architect.
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ROOF BELOW

+34290

ALLOW FOR 4 GYPSUM BOARD PATCHES AND ENSURE

ALL HOLES/DAMAGES ARE PATCHED UNIFORMLY. EACH
PATCH SHOULD BE 1 METER BY 1 METER IN SIZE.
ONCE PAINTED, THE SURFACES SHALL BE SMOOTH

AND UNIFORM TO THE NAKED EYE. (TYP.)

+12880

CAREFULLY REMOVE
AND REPLACE WOOD
PANEL.

Rd
8088

10190

ALLOW FOR 4 METER BY 3 METER GYPSUM
BOARD PATCHES AND ENSURE ALL
HOLES/DAMAGES ARE PATCHED UNIFORMLY.
EACH PATCH SHOULD BE 4 METER BY 3 METER
IN SIZE. ONCE PAINTED, THE SURFACES SHALL
BE SMOOTH AND UNIFORM TO THE NAKED EYE.
(TYP.)

PAINT

FOUR (4) LIGHT FIXTURES

CHERIE NG
ARCHITECT INC.

www.cherieng.com
t. 416.898.1979

general notes :

1 These Contract Documents are the property of
the Architect. The Architect bears no responsibility
for the misinterpretations of these documents by the
Contractor.  Upon written application the Architect will
provide written / graphic clarification or supplemental
information regarding the intent of the Contract
Documents.  The Architect will review Shop Drawings
submitted by the Contractor for design conformance
only.

2. Drawings are not to be scaled for construction.
Contractor to verify all existing conditions and
dimensions required to perform the Work and report
any discrepancies with the Contract Documents to
the Architect before commencing work.

3. Positions of exposed or finished mechanical or
electrical devices, fittings, and fixtures are indicated on
the Architectural drawings. The locations shown on
the Architectural drawings govern over the Mechanical
and Electrical drawings. Those items not clearly
located will be located as per drrected by the
Architect
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