MAT 4SITE ENGINEERS LTD.

ADDENDUM #1
Date Issued: May 5%, 2025

PROJECT: Absorption Chiller Decommissioning
LOCATION: 777 Memorial Avenue, Orillia, Ontario
Client Project #: 230467-274385

M4S Project #: 24279

Please review the following addendum and clarification of items in addition to the issued
documentation as part of tender. This document shall be considered a component of
pricing. All other terms and conditions remain the same.

Question #1:
Please confirm and provide contact details for any mandatory trades. (i.e. Roofing,
Controls, Security, etc.).

Answer #1:
Roofing contractor’s contact information can be found in specifications, Section 01 11 00,
sub-section 1.2.8. BGIS ITS contact information can be found below:
- Debika Sengupta, Phone: 647-473-5351
- BAS IT Manager: Sriram Subramanian, Email: Sriram.Subramanian@bgis.com,
Phone: 416-797-0203

Question #2:

Is there a base building roofing contractor that we are to use?

Answer #2:
There is no base building vendor for roofing, however, the facility uses Provincial
Industrial Roofing. Refer to Answer #1 above.

Mechanical:
1. Please refer to drawing M-300 attached for revisions. Door Dimensions with Panel:
Height ~12 feet, Width ~ 6.5 feet

Height clearance from forensics parking lot to absorption chiller parking is ~14 feet.

Cooling towers information is shown below:
a. Manufacturer: Evapco
b. Model Number: AT 29-024
c. Serial Number: 6-303959

4. Absorption chiller information is shown below:
a. Manufacturer: York
b. Model Number: HW-6C4 / 9E2-58-C-S-C
c. Serial Number: UASM041602

Regards,

o

MAT 4Site Engineers Ltd.
Peter Portanova
Mechanical Designer
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THESE GENERAL NOTES APPLY TO ALL DEMOLITION DRAWINGS.
DISCONNECT EXISTING UNUSED EQUIPMENT FROM POWER SUPPLY AND MAKE SAFE.

PRIOR TO COMMENCING THE DEMOLITION WORK, EXAMINE SITE CAREFULLY
INCLUDING ALL THE ELEMENTS THAT NEED TO BE REMOVED.

REMOVE ALL ABANDONED PIPES, HANGERS, INSERTS, CONDUITS, DUCTS, AND
SERVICES.

SEAL AND FIRESTOP (IF NECESSARY) ALL AFFECTED AREAS TO MATCH EXISTING.
CONTRACTOR TO CLEAN ALL DEBRIS AND RUBBISH GENERATED FROM THIS WORK.

CONTRACTOR TO REPAIR ANY DAMAGE CAUSED BY THIS WORK AND MAKE GOOD TO
MATCH EXISTING.

CONTRACTOR SHALL REPAIR UNUSED FLOOR AND WALL OPENINGS AT ALL
PENETRATIONS OF DEMOLISHED WORK. REPAIRS SHALL MATCH EXISTING
CONDITIONS AND FINISHES.

DRAIN ALL AFFECTED SYSTEMS AS REQUIRED AND REFILL AFTER WORK IS COMPLETE.
REFER TO SPECIFICATIONS FOR SPECIFIC PIPE FLUSHING MATERIALS AND
PROCEDURES.

ALL EXISTING SYSTEMS ARE SHOWN FOR REFERENCE ONLY. CONTRACTOR IS
RESPONSIBLE TO SITE VERIFY EXACT LOCATION OF EQUIPMENT AND POINT OF
CONNECTION TO EXISTING AS REQUIRED.

CONTRACTOR SHALL BE RESPONSIBLE FOR DISASSEMBLY AND CUTTING OF ALL
EQUIPMENT/MATERIAL TO ALLOW FOR REMOVAL FROM SITE.

CONTRACTOR TO SEAL ALL PIPE, CONDUIT, SUPPORTS, ETC., PENETRATIONS
THROUGH ROOF FROM DEMOLITION. CONTRACTOR TO SEAL, WEATHERPROOF, AND
MAKE GOOD ALL PENETRATIONS. REFER TO DRAWING S.01 FOR DETAIL.

ANY/ALL PIPING INSULATION DAMAGED NEEDS TO BE REPAIRED AND MADE GOOD.

CONTRACTOR TO UPDATE VALVE INVENTORY LIST TO ENSURE ALL VALVES THAT ARE
REMOVED AS PART OF THE DEMOLITION SCOPE ARE REMOVED FROM THE VALVE
INVENTORY LIST. CONTRACTOR TO COORDINATE WITH FACILITY STAFF FOR EXISTING
LIST.
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CONTRACTOR TO ISOLATE CHWS/CHWR PIPING AT ISOLATION VALVE. CONTRACTOR TO
DRAIN/DISPOSE ALL CHILLED WATER FROM ISOLATION VALVE TO/FROM CHILLER.
CONTRACTOR TO DEMOLISH ALL CHWS/CHWR PIPING INCLUDING VALVES, GAUGES
AND ACCESSORIES TO/FROM THE CHILLER UNTIL THE ISOLATION VALVE. CONTRACTOR
TO DEMOLISH ALL CONTROL VALVES, FLOW SENSORS, ETC. INCLUDING WIRING AND
ALL CONNECTIONS TO BAS. CONTRACTOR TO PROVIDE A CAP AT THE ISOLATION VALVE
AND ENSURE THE ISOLATION VALVE REMAINS CLOSED.

CONTRACTOR TO DRAIN/DISPOSE PORTION OF HEATING WATER TO/FROM CHILLER.
CONTRACTOR TO DEMOLISH HWS/HWR PIPING INCLUDING GAUGES AND ACCESSORIES
TO/FROM THE CHILLER AT HIGH LEVEL. CONTRACTOR TO PROVIDE AND INSTALL NEW
ISOLATION VALVE AND CAP AT HIGH LEVEL AS SHOWN. CONTRACTOR TO ALSO LOCK
CLOSED CONTROL VALVE AND DISCONNECT FROM BAS, AND PROVIDE A CAP AS SHOWN
AT HIGH LEVEL FOR HWS/HWR PIPING.

CONTRACTOR TO DRAIN/DISPOSE ALL CONDENSING WATER FROM COOLING TOWERS
ON THE ROOF AND TO/FROM THE CHILLER. CONTRACTOR TO DEMOLISH ALL CWS/CWR
PIPING INCLUDING VALVES, GAUGES, ACCESSORIES, ETC. CONTRACTOR TO DEMOLISH
ALL CONTROL VALVES, FLOW SENSORS, ETC., INCLUDING WIRING AND CONNECTION
TO BAS. CONTRACTOR TO PATCH ROOF WITH WEATHERPROOFING FOR ALL PIPE
PENETRATIONS BEING DEMOLISHED AND MAKE GOOD (REFER TO DRAWING S.01).

CONTRACTOR TO DRAIN/DISPOSE ALL FLUIDS SAFELY FROM THE CHILLER.
CONTRACTOR TO DISCONNECT CHILLER FROM POWER AND MAKE SAFE. CONTRACTOR
TO DEMOLISH CHILLER INTO PARTS, INCLUDING ALL CONTROL PANELS, POWER, ETC..
TRANSPORT CHILLER OUT OF THE ROOM IN PARTS.

CONTRACTOR TO DRAIN/DISPOSE ALL CONDENSING WATER FROM PUMPS.
CONTRACTOR TO DISCONNECT PUMPS FROM POWER AND MAKE SAFE. CONTRACTOR TO
DEMOLISH PUMPS AS SHOWN, INCLUDING ALL PIPING, VALVES, GAUGES, SUPPORTS,
ACCESSORIES.

CONTRACTOR TO DEMOLISH DCW PIPING PENETRATING THROUGH THE ROOF.
CONTRACTOR TO ISOLATE DCW PIPING AT ISOLATION VALVES IN MECHANICAL ROOM.
CONTRACTOR TO DRAIN/DISPOSE OF ALL DCW FROM ISOLATION VALVES TO/FROM
COOLING TOWERS. CONTRACTOR TO DEMOLISH DCW PIPING INCLUDING GAUGES,
REGULATORS, AND ACCESSORIES TO/FROM THE COOLING TOWERS UNTIL THE
ISOLATION VALVES. CONTRACTOR TO PROVIDE A CAP AT THE ISOLATION VALVES AND
ENSURE THE ISOLATION VALVES REMAIN CLOSED. CONTRACTOR TO PATCH ROOF WITH
WEATHERPROOFING FOR ALL PIPE PENETRATIONS BEING DEMOLISHED, AND MAKE
GOOD (REFER TO DRAWING S.01).

@ CONTRACTOR TO DEMOLISH ALL CONDENSING WATER DISCHARGE PIPE FED TO THE

MECHANICAL ROOM'S FLOOR DRAIN FROM THE COOLING TOWERS ON THE ROOF.
CONTRACTOR TO PATCH ROOF WITH WEATHERPROOFING FOR PIPE PENETRATION BEING
DEMOLISHED AND MAKE GOOD (REFER TO DRAWING S.01).

CONTRACTOR TO REMOVE ALL CONTROL WIRING AND CONNECTIONS TO/FROM THE
COOLING TOWERS. CONTRACTOR TO DEMOLISH AND REMOVE COOLING TOWER PANEL.

CONTRACTOR TO DEMOLISH ALL POINTS/RELAYS ASSOCIATED WITH THE ABSORPTION
CHILLER, COOLING TOWERS, AND RELATED CONDENSER PUMPS. CONTRACTOR TO
ALLOW FOR REMOVAL OF POINTS/GRAPHICS ON THE BAS. CONTRACTOR TO ALLOW FOR
RE-PROGRAMMING AS REQUIRED. CONTRACTOR TO ENSURE ALL REMAINING CONTROLS
NOT ASSOCIATED TO THE DEMOLISHED EQUIPMENT REMAIN IN PLACE AND ARE
OPERATIONAL AS INTENDED.

CONTRACTOR TO DEMOLISH/REMOVE CHWR ENERGY METER, INCLUDING ALL
RELAYS/POINTS ASSOCIATED WITH THE METER. CONTRACTOR TO ALLOW FOR REMOVAL
OF POINTS/GRAPHICS ON THE BAS. CONTRACTOR TO ALLOW FOR RE-PROGRAMMING AS
REQUIRED. CONTRACTOR TO ENSURE ALL REMAINING CONTROLS NOT ASSOCIATED TO

THIS E9UIPMENT REMAIN IN PLACE AND ARE OPERATIONAL AS INTENDED.

CONTRACTOR TO REMOVE DOUBLE DOOR IN ORDER TO TRANSPORT PARTS FROM THE
ABSORPTION CHILLER ROOM THROUGHOUT CONSTRUCTION. CONTRACTOR TO ENSURE
TO CLOSE/SECURE THE DOOR OPENING AFTER EACH WORKING DAY UNTIL
CONSTRUCTION IS COMPLETED. CONTRACTOR TO PROVIDE AND INSTALL NEW DOUBLE
DOOR ONCE CONSTRUCTION IS COMPLETED.

CONTRACTOR TO TEMPORARILY DISCONNECT AND REMOVE EXHAUST FAN, LOUVER,
AND PANEL ABOVE THE DOUBLE DOORS TO TRANSPORT PARTS FROM THE ABSORPTION
CHILLER ROOM THROUGHOUT CONSTRUCTION. CONTRACTOR TO STORE EXHAUST FAN
SAFELY FOR RE-INSTALLATION. CONTRACTOR TO RECONNECT AND RE-INSTALL THE
EXHAUST FAN, LOUVER, AND PANEL ABOVE THE DOUBLE DOORS ONCE ALL WORK IS
COMPLETED, AND VERIFY THE FAN IS OPERATIONAL AS PER EXISTING OPERATION.
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The Contractor shall check and verify all dimensions and report
all errors and omissions to the 10—Owner's/MBS Designee (as
applicable) for his/her written direction before proceeding with

the Work.
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