TOWN HALL

97 HURONATARIO ST
TEL: 705-445-1030
FAX: 705-445-2448
P.O BOX 157
COLLINGWOOD, ON
L9Y 325

COLLINGWOOD

THE CORPORATION OF THE TOWN OF COLLINGOOD
PROCUREMENT DIVISION

THIS ADDENDUM CONTAINS 6 (SIX) PAGES
ADDENDUM NO. 2
PROJECT NUMBER: 2025-006T
PROJECT TITLE: Wilson-Sheffield Park & Washroom Building Construction
ADDENDUM ISSUE DATE: May 20, 2025
CLOSING DATE & TIME: May 28, 2025, at 2:00pm ET
APPENDIXES/ATTACHENTMENTS: Yes

- Drawing SK-1, Envision Tatham, May 14, 2025
- Drawings M1.0, M1.1 to M1.5, Tatham Engineering, Rev 4 - May 2025
- Schedule of ltems and Prices, Rev1: May 16, 2025 (PDF & Excel file)

This addendum is issued to modify the previously issued bid document and/or given for
information/clarification purposes and is hereby made a party of the bid documents. Per the bid
document, the respondent shall acknowledge receipt of any and all addenda.

1. Question Deadline
The Question Deadline as defined in the Tender Document is hereby extended to Friday May

23, 2025, at 2:00pm ET.

2. Questions and Answers

No. | Question Answer
1. | Is there a site visit? No

2. | Are there any union requirements or | There are no union requirements or restrictions
restrictions applicable to this applicable to this project.
project?

Page 1 0f 6
2025-006T
Wilson-Sheffield Construction



Question

Answer

Could you confirm the expected
project start and substantial
completion dates

Construction is expected to commence as soon
as feasibly possible. There is no specific
completion date specified in the bid document.
Bidders are to provide a proposed construction
schedule with their Bid as a Precondition of
Award (refer to Appendix D — ITT Particulars,
Section D2 - Material Disclosures -
Preconditions of Award).

The Town’s general schedule expectations are
outlined under Appendix D — ITT Particulars,
Section D2 - Material Disclosures.

Is builders risk insurance required
for this project?

The General Contractor is responsible for
carrying “All Risks” property insurance for the
full scope of the work, including the
washroom/storage building, as per SP1.4 —
General Liability & Automobile Liability
Insurance (Appendix D - ITT Particulars, Section
D3 - Mandatory Technical Requirements,
Subsection D3.2 - Special Provisions). The
design-build subcontractor is not required to
carry separate builder’s risk insurance but must
be included under the General Contractor’s
coverage.

Was any contaminated soil
observed during the investigation
phase of this project?

No contaminated soil was observed. Refer to
the geo-technical report which provides a
thorough summary of the property’s observed
soil conditions.

It is noted that the park and the surrounding
subdivision are relatively new, and the
associated earthworks were subject to the
Town’s development approval and assumption
process.

Is there free parking and an
accessible road near the building for
trades and material drop-offs?

Road access is from Dey Drive which is
graphically demonstrated on the construction
drawings. Worker parking conditions are
outlined in Appendix D — ITT Particulars, Section
D2 - Material Disclosures under Item 5 - Access,
Staging, & Public Safety.
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7. | Does this project require any
permits? If so, who is responsible
for obtaining the permits and
covering the associated costs?

The Contractor is responsible for securing a
Building Permit for the project and shall pay all
associated fees. Refer to Appendix D — ITT
Particulars, Section D2 - Material Disclosures
under Item 1 - Washroom/Storage Building
Design-Build.

For specific requirements refer to SP1.8 -
Permits & Fees and SP14 - Washroom/Storage
Building: Design-Build (Appendix D —ITT
Particulars, Section D3 - Mandatory Technical
Requirements, Subsection D3.2 — Special
Provisions).

8. | Are there any specific working hours
or restrictions for this project that we
need to adhere to?

Working hours are to be in accordance with
relevant Municipal By-Laws. Refer to
https://www.collingwood.ca/governance-
engagement/news-notices/noise-control-

collingwood

For further information on work restrictions, refer
to Appendix D — ITT Particulars, Section D3 -
Mandatory Technical Requirements, Subsection
D3.3 - General Conditions Supplementary,
under ltem 5 - Night, Weekend & Holiday Work.

9. | Due to the size of the playground,
would a joint in the surface be
acceptable?

Yes. In recognition of the expressed challenge,
the rubber surfacing design has been revised to
provide a 2-tone colour scheme which should
introduce sufficient seams in the material to
allow for a multi-day installation process.

The attached drawing SK-1 dated May 16,
2025, shall REPLACE the previous singular
colour rubber playground surface. All
references throughout the tendering documents
specifying the colour Gold (048) shall be omitted
and replaced with the colours specified on
drawing SK-1.

10. | Would you consider three exterior
construction projects totaling over
$1.5M in value, even if they are not
specifically municipal park project?

Mandatory requirements described in the
Bidder’s Ability & Experience Form (Appendix B,
Section B2) are to be REPLACED with the
following clause:

(a) Bidders must provide information on the
construction of a minimum of three (3)
parks or outdoor recreation-based
construction contracts with values greater
than $1,000,000.00 in this class of work
(similar scope and scale of work). All
projects submitted must have been

completed between 2020 and 2024.
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At least one (1) project submission should
include the design-build of a building of
similar size and scope where the bidder
was the General Contractor.

At least one (1) project submission should
include a public park provided for a
municipal/local government or other public
agency in Canada.

At least two (2) project submissions should
include the construction of outdoor sport
courts (e.g., tennis, pickleball, basketball,
etc.)

11. | Regarding the issuance of the bid The Corporation of the Town of Collingwood
bond, could you please clarify
whether the oblige name should be
‘The Corporation of the Town of
Collingwood” or the ‘Town of
Collingwood’

3. REVISIONS AND CLARIFICATIONS

1.  ADD the following additional scope of work to SP_16 — Mechanical Works (Appendix D -
ITT Particulars, Section D3 - Mandatory Technical Requirements, Subsection D3.2 -
Special Provisions):

=  Supply and install a non-freeze wall hydrant on the east exterior wall of the Washroom
Building.

Refer to the attached drawing M1.0 MECHANICAL SCHEDULES, LEGEND AND
DRAWING LIST and note that a non-freeze wall hydrant is added to the ‘Plumbing and
Drainage Equipment Schedule’.

Refer to the attached drawing M1.2 MECHANICAL DETAILS and note that the ‘Backflow
Preventer Detail’ has been renamed to ‘Hose Bib Detail’ and a non-freeze wall hydrant is
added to the detail with associated valves.

Refer to the attached drawing M1.5 PLUMBING LAYOUT and note that a non-freeze wall
hydrant has been added to the plumbing layout and associated notes.

Costs for the addition of the non-freeze wall hydrant shall be included in the lump sum
amount provided for Pricing ltem 4.4 - Washroom Plumbing Works.

2.  ADD the following additional scope of work to SP 8: Earthworks & Disposal of Surplus
Subgrade Material (Appendix D - ITT Particulars, Section D3 - Mandatory Technical
Requirements, Subsection D3.2 - Special Provisions):

= Scarify and strip top layer of existing granular maintenance path around the SWM
pond to remove all established weeds, roots, and organic material in order to reinstate
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its original 3.0m width. Dispose all deleterious material off-site in location approved by
the Contract Administrator and Town.

Costs for this work shall be included in the lump sum amount provided for Pricing ltem 2.1
- Earthworks & Disposal of Surplus Subgrade Material.

3.  ADD the following additional scope of work to SP 32: Granular Trail (Appendix D - ITT
Particulars, Section D3 - Mandatory Technical Requirements, Subsection D3.2 - Special
Provisions):

=  Supply and install 50mm thick limestone screenings surface layer over the existing
prepared surface of the granular maintenance path around the specified section of the
SWM pond to establish a 3.0m wide multi-use pedestrian trail connection to the
existing trail at the end of Kirby Drive.

4.  ADD the following additional scope to General Work SP1.26 - Fencing & Barricades
(Appendix D — ITT Particulars, Section D3 - Mandatory Technical Requirements,
Subsection D3.2 — Special Provisions):

= The Contractor shall secure the existing timber fence gates along the residential
properties to ensure that residents cannot access the site during construction. The
method of securing the gates shall be approved by the Contract Administrator prior to
construction. At the conclusion of the project, security measures used to secure fence
gates shall be removed following the Issuance of Substantial Performance and upon
approval by the Contract Administrator and Town.

5.  Bike Rack product specifications noted on Drawing D-3, General Note 1.0 shall be
REPLACED with the following:

The following site furnishings shall be supplied by Blue Imp 1-800-661-1462 or approved
equal:

o BIKE RACK
- Model No.: BR-116 Z Bike Rack (Capacity of 8)
- Metal Finish: Powder Coated Sparkle Silver
- Footing/Attachment: Secured to concrete paving with stainless steel fasteners as
per manufacturers specifications.

Bike Rack quantities are revised. Refer to the attached revised Schedule of Items and
Prices dated Rev1: May 16, 2025.

6. Basketball Net, Tennis Net, and Pickleball Net product specifications noted on Drawing D-
3, General Note 2.0 shall be REPLACED with the following:

The following sport furnishings shall be supplied by Sport Systems Canada 1-877-600-
4667, or approved equal:

o BASKETBALL NET
- Model No.: 770-CV-FR (770 Square Post Outdoor Basketball w/6ft Direct Mount
by Jaypro Sports)
- Metal Finish: Black Powder Coat Finish
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Backboard: Clear View Tempered Glass (CV)

Goal: Flex Rim (FR)

Net: Nylon

Footing/Attachment: Concrete pier footings by supplier/installer to manufacturer’s
specifications.

o TENNIS NET
Posts: SE-DS-63051 (3" Round, Premier Tennis Post by Douglas Sports)
Metal Finish: Black Powder Coat Finish
Ground Sleeve: SE-DS-63424-2 (3" Round Galvanized Steel Ground Sleeves by
Douglas Sports)
Net: TN-30DM (3.0mm Double Mesh, Tapered Tennis Net by Douglas Sports)
Centre Pipe Anchor: SE-DS-63428 (1.9” OD Galvanized Steel Centre Pipe
Anchor by Douglas Sports)
Centre Strap: SE-DS-2063 (Adjustable Centre Strap by Douglas Sports)
Footing/Attachment: Concrete pier footings by supplier/installer to manufacturer’s
specifications.

o PICKLEBALL NET
Posts: 63071 (3” Round, Premier RD-36 Pickleball Post by Douglas Sports)
Metal Finish: Black Powder Coat Finish
Ground Sleeve: SE-DS-63424-2 (3" Round Galvanized Steel Ground Sleeves by
Douglas Sports)
Net: JTN-30 (36” x 21’9” Pickleball Net by Douglas Sports)
Centre Pipe Anchor: SE-DS-63428 (1.9” OD Galvanized Steel Centre Pipe
Anchor by Douglas Sports)
Centre Strap: SE-DS-2063 (Adjustable Centre Strap by Douglas Sports)
Footing/Attachment: Concrete pier footings by supplier/installer to manufacturer’s
specifications.

7. To reflect all Addendum 1 revisions, REPLACE the Schedule of Items and Prices dated
April 23, 2025 (Appendix C - Pricing Form) with the following attached:

Schedule of Items and Prices dated Rev1: May 16, 2025

A PDF of the revised Schedule of Items and Prices is attached, and a digital Excel file is
also provided for bidder convenience.

END OF ADDENDUM
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