PART 3 — DRAWINGS AND SPECIFICATIONS

RFT No. 5086270005, Contract No. 24-PFR-074

Drawing and Specification List:

ARCHITECTURAL:

Al - KEY PLAN, OBC MATRIX & DRAWING INDEX
A2 - SITE PLAN

STRUCTURAL:

S1 - GROUND FLOOR PLAN

S2 - ROOF PLAN

S3 - DETAILS

ROOFING:

R1 — ROOFING REPLACEMENT — NOTES
R2 — ROOFING REPLACEMENT — ROOF PLANS
R3 — ROOFING REPLACEMENT - DETAILS

MECHANICAL:

M1 - MECHANICAL SPECIFICATIONS & SITE PLAN

M2 - MECHANICAL SPECIFICATIONS CONT'D

M3 - ROOF PLAN & MECHANICAL PENTHOUSE DEMO
M4 - ROOF PLAN & MECHANICAL PENTHOUSE RENO
M5 - GYM. MECHANICAL ROOM DEMO

M6 - GYM. MECHANICAL ROOM RENO

M7 — COOLING TOWER & CHILLER SCHEMATIC DEMO
M8 — COOLING TOWER & CHILLER SCHEMATIC RENO
M9 — CONTROL SEQUENCE DIAGRAM

M10 - CONTROL SPECIFICATION

M11 MECHANICAL DETAILS & SCHEDULE

ELECTRICAL:

El - ELECTRICAL SPECIFICATION AND LEGEND
E2 - ELECTRICAL DEMOLITION PLAN

E3 - ELECTRICAL POWER PLAN

E4 - SINGLE LINE DIAGRAM
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SPECIFICATION LIST:

Division 01
011000
011100
0114 00
012113
01 3100
013119
01 32 00
01 3300
01 3529
01 41 00
01 45 00
01 50 00
01 62 00
01 65 00
017400
01 78 00

Division 02
0241 19

Division 03
0301 30.71
033000

Division 05
0550 00
0552 00
055300

Division 06
06 10 00

Division 07
07 5500
07 62 00
07 90 00

APPENDIX A — PRE-RENOVATIONS DESIGNATED SUBSTANCES
AND HAZARDOUS MATERIAL ASSESSMENT

General Requirements

General Requirements

Summary of work

Work restrictions

Cash allowances

Project management and coordination
Project meetings

Construction progress documentation
Submittal procedure

Health and safety procedure
Regulatory requirements

Quiality control

Temporary facilities and controls
Product options

Product delivery requirements
Cleaning and waste management
Closeout submittals

Existing Condition
Selective Demolition

Concrete

Rehabilitation of Cast-in-Place Concrete
Cast-in-Place Concrete

Metal

Metal Fabrication
Safety Railings
Ladders

Wood
Rough Carpentry

Thermal & Moisture Protection

Inverted Modified Bituminous Roofing
Metal Flashing & Trim
Sealant
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