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June 16, 2025 Posted via Ariba 
         (8 pages + 27 attachments) 

 
ADDENDUM No. 1 

REQUEST FOR TENDER NO. DOC5122222325 
CONTRACT NO. 25ECS-MI-03HA 

 
 SUBMISSION DEADLINE: 12:00 NOON (LOCAL TIME), JULY 3, 2025 

 
FOR: INSTALLATION OF A STANDBY GENERATOR FOR CRITICAL LOADS IN 

R.C. HARRIS WATER TREATMENT PLANT 

 
Please refer to the above Request for Tender document in your possession and be advised of 
the following: 
 
 

I. REVISIONS 
 
 

R1. Part 2 – Construction Agreement 
 
a. Schedule A, Information Sheet, C.4. Scheduled Date for Substantial Performance of 

the Work  
 
DELETE in its entirety: 
 
61 weeks from Commencement Date 
 
And REPLACE with the following: 
 
68 weeks from Commencement Date 
 
 
 

R2. Part 3 – Drawings (Refer to attachments) 
 
a. 2F-2017-08-2  G002 

 
Two new drawing sheets added 

 
b. 2F-2017-08-3 G003 

 
Six new drawing sheets added 

 
c. 2F-2017-08-15 S008 

 
Filter Gallery Extend Walkway Layout updated 

 



   
 

 

2 
 

d. 2F-2017-08-43  E103 
 

LP-0400E SLD updated, Notes updated 
 

e. 2F-2017-08-44 E104 
 

PDP-0400E elevation updated 
 

f. 2F-2017-08-46 E106 
 

PDP-0401A/B SLD updated c/w new UPS and UPS PDP 
 

g. 2F-2017-08-49 E111 
 

PDP-0500A/B SLD updated  
 

h. 2F-2017-08-56 E134 
 

PDP-0300E elevation updated 
 

i. 2F-2017-08-69 E207 
 

Clarif ication note added 
 

j. 2F-2017-08-72 E211 
 

Service building basement layout - Existing UPS Demolition 
 

k. 2F-2017-08-96 I101  
 

Updated and Renamed to FLT-UPS-0001 – Demolition Detail 
 

l. 2F-2017-08-97 I102  
 

Updated and Renamed to FLT-UPS-0002- Demolition Detail 
 

m. 2F-2017-08-98 I103  
 

Updated I105 drawing number reference 
 

n. 2F-2017-08-99 I104  
 

Renamed to MCC-0400 Tie Breaker wiring detail 
 

o. 2F-2017-08-100I105  
 

Updated and Renamed to FLT-CP-0007 Filter CV Shutoff Control Panel layout 
and wiring. 

p. 2F-2017-08-101I106  FLT-CP-0005 CONTROL PANEL 
 

DELETE and replace with new drawing per Section III, A1, e 
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q. 2F-2017-08-102I107  FLT-CP-0005 CONTROL PANEL 

 
DELETE and replace with new drawing per Section III, A1, f  

 
 

R3. Part 3 – Specification 
 
a. Division 1 Generation Requirements, Section 01110 - Summary of Works (Refer to 

attachment) 
 

i. 1.1.1.2.b.(i) DELETE 
 

The Successful bidder shall arrange for the rental of a temporary generator, 
where required, to provide backup power during shutdown and system 
changeover. The estimated temporary generator size is 150kW, 600V, 3 
phase, 60Hz 

 
ii. REVISE 1.1.1.2.h. (a). (i), (ii) and (iii) per attachment 

 
iii. REVISE 1.1.1.2.h. (b). (i) per attachment 

 
 

b. APPENDIX N: 130892_Filtration & Backwash FSH-PCN 
 

i. REVISE per version 11.1, Dated June 2025 
 
Updated section 9.2 C2.8 Power Supply and UPS Failure (Refer to 
attachment) 
 

 
R4. Part 3 – Drawings and Specifications (Refer to attachment) 

 
a. REVISE LIST OF DRAWINGS Titles 

 
i. ELECTRICAL 

 
72 2F-2017-08-72 E211 ELECTRICAL FLOOR PLAN - 
SERVICE BUILDING BASEMENT-DEMOLITION 

 
ii. INSTRUMENTATION 

 
96 2F-2017-08-96 I101 FLT-UPS-0001 – DEMOLITION 
DETAIL 
 
97 2F-2017-08-97 I102 FLT-UPS-0002 - DEMOLITION 
DETAIL  
 
99 2F-2017-08-99 I104 MCC-0400 TIE BREAKER WIRING 
DETAIL 
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100 2F-2017-08-100 I105 FLT-CP-0007 FILTER CV SHUTOFF 
CONTROL PANEL LAYOUT AND WIRING 
 
 

b. DELETE LIST OF DRAWINGS 
 

i. INSTRUMENTATION 
 
101 2F-2017-08-101 I106 FLT-CP-0005 CONTROL PANEL 
 
102 2F-2017-08-102 I107  FLT-CP-0006 CONTROL PANEL 

 
R5.   Please be advised that the pricing form has been modified. If you have submitted  

your bid, you will be required to resubmit your bid in SAP Ariba. To reactivate the  
pricing form please see the file named "Reactivating the Pricing Form - Supplier" 
as part of Addendum 1 

 
 

II. ADDITIONS 
 

A1. Part 3 – Drawings (Refer to attachments) 
 
a. 2F-2017-08-72A    E211A 

 
    Service building basement layout – New UPS Installation Staging Plan 

 
b. 2F-2017-08-72B    E211B 

 
        Service building basement layout – New UPS Layout 

 
c. 2F-2017-08-96A     I101A 

 
                             New drawing FLT-UPS-0001 and FLT-CP-0005- New Modifications 

 
d. 2F-2017-08-97A     I102A 

 
New drawing FLT-UPS-0002 and FLT-CP-0006- New Modifications 

 
e. 2F-2017-08-101    I106  

 
New drawing SPC-RPU-1521 Panel Layout 

f. 2F-2017-08-102   I107  
 

New drawing SPC-RPU-1521 Power Distribution. 
 

g. 2F-2017-08-103    I108 
 

New drawing SPC-RPU-1521 R00S06- Demolition Detail 
 

h. 2F-2017-08-104    I109   
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New drawing SPC-RPU-1521 R01S05 
 

 
A2. Part 3 – Specification 

 
a. Division 1 Generation Requirements, Section 01110 - Summary of Works (Refer to 

attachment) 
 

i. ADD item 1.1.1.2.b.(r) 
 
Replace existing two (2) 80kVA/kW UPS with (2) new 80kVA/kW UPS, 
upgrade associated UPS power distribution, SCADA monitoring and Filter 
Value control. Replacement to be carried in stages to have one UPS in 
operation during replacement. 
 

ii. ADD item 1.1.1.2.g 
 
Instrumentation and SCADA Improvements: The scope of work related to  
the replacement of FLT-UPS-0001 and FLT-UPS-0002 includes: 
 
(a) Existing UPS’s FLT-UPS-0001 and FLT-UPS-0002: 

 
(i) Demolish and remove existing UPS’s as specified under 

Division 16. 
 

(ii) Disconnect and remove existing control wiring from the 
UPS’s to the PLC panel SPC-RPU-1521 and from the 
UPS’s to the Filter Rate Valves Distribution Panels (FLTCP-
0005 and FLT-CP-0006)  

 
(iii) After installation of the new UPS’s FLT-UPS-0001 and FLT-

UPS-0002, supply and install conduit and wiring and 
connect the UPS relay outputs to the appropriate points 
covered in the next sections and as shown on the Contract 
Drawings. 

 
(iv) Supply and install two new 120VAC fuses in the existing 

PLC panel SPC-RPU-1521. Connect new power feeds from 
these fuses to the new Filter CV panels FLT-CP-0005 and 
FLT-CP-0006 as shown on the Contract drawings. 

 
(v) Supply and install two 120VAC relays wired to the new 

fuses. Wire N.O. contacts from the new relays to spare PLC 
digital inputs for monitoring of the fuse power as shown on 
the Contract drawings. 

 
(vi) Supply and install conduit between the new UPS’s to the 

existing PLC panel SPC-RPU-1521. Wire the UPS status 
outputs to existing spare PLC inputs as shown on the 
Contract drawings. 
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b. Division 16   Electrical (Refer to attachment) 
 

i. ADD Section 16282 Uninterrupted Power System (UPS) 3-Phase 
 

 
A3. Part 3 – Drawings and Specifications List (Refer to attachment) 

 
a. ADD to LIST OF DRAWINGS 

 
i. ELECTRICAL 

 
72A 2F-2017-08-72 E211A ELECTRICAL FLOOR PLAN - 
SERVICE BUILDING BASEMENT-STAGING PLAN 
 
72B 2F-2017-08-72 E211B ELECTRICAL FLOOR PLAN - 
SERVICE BUILDING BASEMENT 
 

 
ii. INSTRUMENTATION 

 
 
96A 2F-2017-08-96A  I101A FLT-UPS-0001 AND FLT-CP-0005 - 
NEW MODIFICATIONS 

 
97A 2F-2017-08-97A  I102A 2FLT-UPS-0002 AND FLT-CP-0006 - 
NEW MODIFICATIONS 

  
101 2F-2017-08-101 I106 SPC-RPU-1521 PANEL LAYOUT 
 
102 2F-2017-08-102 I107  SPC-RPU-1521 POWER 
DISTRIBUTION 
 
103 2F-2017-08-103 I108  SPC-RPU-1521 R00S06 - 
DEMOLITION DETAIL 
 
104 2F-2017-08-104 I109  SPC-RPU-1521 R01S05 

 
 

c. ADD to LIST OF SPECIFICATIONS AND APPENDICES 
 

i. DIVISION 16 ELECTRICAL 
 

16282 Uninterrupted Power System (UPS) 3-Phase 
 
  

A4. Part 5 – Pricing Form  
 
a. Part 5.2 - Pricing Form  

 
Part B – Provisional items 
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ADD 5.2.2.22 
 
Supply, install and commission 2 new UPSs including instrumentation and SCADA 
modifications for replacement of UPSs FLT-UPS-0001 and FLT-UPS-0002 per 
Drawings and specification revisions/ additions in Addendum 1, Sections I and III  
 
Qty: 1 
 
Unit: Each 

 
 

III. QUESTIONS AND ANSWERS 
 

Q1. What type of generator is it and what is the voltage? 
 
A1. It is an indoor Natural Gas generator, 600V/3P/4W, 300kW. Refer to Part 3 – 

Specification, Section 16500 – Natural Gas Engine Indoor Generator. 
 

Q2. From the site walk, it seemed only the upper monorail would need to be temporarily 
removed to make space for moving the generator to its install location. Drawings 
S003 & S004 show the monorail at both elevations 88.00 & 92.10 being temporarily 
removed. Is Temporary removal of the monorail at elevation 88.00 required? 

 
A2. Suppliers to consider the Temporary removal of monorails at both elevations in bids. Any 

changes will be considered during construction based on Contractor means and methods.  
 
Q3. The Contract duration is 61 weeks to achieve substantial performance. The 

generator shop drawings will take approximately 8 weeks to develop and submit.  
The city has up to 4 weeks to review them. Assuming no shop drawings 
resubmissions are required, generator procurement can proceed after that.  The 
generator procurement is expected to take 40 weeks after shop drawings are 
reviewed. The delivery, rigging, moving into space, assembly, connection will need 
approximately 12 weeks. Generator commissioning will need approximately 4 
weeks. Looks like it will take a minimum 70 weeks to achieve substantial 
completion. How are we supposed to achieve substantial completion in 61 weeks?  

 
A3. Refer to Section I, R1.  
 

 
Should you have any questions regarding this addendum send via the event message board or 
contact Christina De Andrade-Messere at Christina.DeAndrade-Messere@toronto.ca 
 
 
 
 
 
 
 
 
 
 

mailto:Christina.DeAndrade-Messere@toronto.ca
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Suppliers must acknowledge receipt of all addenda in the space provided on Part 4 – Submission 
Form as per Part 1 Tender Process, Section 1 RFT Specific Process and Submission 
Instructions, Item 1.7 – Addenda, of the Tender document.  All other aspects of the Tender 
remain the same. 
 
Yours truly,  
 
 
 
Tracy Zhang, Supervisor 
Infrastructure & Development Services  
Purchasing Client Services 
Purchasing & Materials Management Division 
 


