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DRAWING INDEX
ITEM CITY DWG No. DISCIPLINE DRAWING DESCRIPTION
INSTRUMENTATION

75 2F-2017-08-75 1001 LEGEND SHEET - 1

76 2F-2017-08-76 1002 LEGEND SHEET - 2

7 2F-2017-08-77 1003 LEGEND SHEET - 3

78 2F-2017-08-78 1004 PROCESS & INSTRUMENTATION DIAGRAM

79 2F-2017-08-79 1005 MECHANICAL CONTROL PANEL LAYOUT

80 2F-2017-08-80 1006 MECHANICAL CONTROL PANEL WIRING

81 2F-2017-08-81 1007 SPC-RPU-2022 PLC RACK LAYOUT

82 2F-2017-08-82 1008 SPC-RPU-2022 PLC PANEL LAYOUT

83 2F-2017-08-83 1009 SPC-RPU-2022 - PANEL POWER DISTRIBUTION 1

84 2F-2017-08-84 1010 SPC-RPU-2022 - RACK 0 SLOT 03 WIRING DIAGRAM

85 2F-2017-08-85 1011 SPC-RPU-2022 - RACK 0 SLOT 04 WIRING DIAGRAM

86 2F-2017-08-86 1012 SPC-RPU-2022 - RACK 0 SLOT 05 WIRING DIAGRAM

87 2F-2017-08-87 1013 SPC-RPU-2022 - RACK 0 SLOT 06 WIRING DIAGRAM

88 2F-2017-08-88 1014 SPC-RPU-2022 - RACK 0 SLOT 07 WIRING DIAGRAM

89 2F-2017-08-89 1015 SPC-RPU-2022 - RACK 1 SLOT 04 WIRING DIAGRAM

90 2F-2017-08-90 1016 SPC-RPU-1223 - PLC RACK LAYOUT

91 2F-2017-08-91 1017 SPC-RPU-1223 - PLC PANEL LAYOUT

92 2F-2017-08-92 1018 SPC-RPU-1223 - RACK 0 SLOT 06 WIRING DIAGRAM

93 2F-2017-08-93 1019 INSTRUMENTATION FLOOR PLAN

94 2F-2017-08-94 1020 INSTALLATION DETAILS - 1

95 2F-2017-08-95 1021 INSTALLATION DETAILS - 2

96 2F-2017-08-96 1101 FLT-UPS-0001 - DEMOLITION DETAIL
96A 2F-2017-08-97 101A FLT-UPS-0001 AND FLT-CP-0005 - NEW MODIFICATIONS
97 2F-2017-08-98 1102 FLT-UPS-0002 - DEMOLITION DETAIL
97A 2F-2017-08-99 102A FLT-UPS-0002 AND FLT-CP-0006 - NEW MODIFICATIONS
98 2F-2017-08-100 1103 MCC-0400 WIRING DETAIL

99 2F-2017-08-101 1104 MCC-0400 TIE BREAKER WIRING

100 2F-2017-08-102 1105 FLT-CP-0007 FILTER CV SHUTOFF CONTROL PANEL LAYOUT AND WIRING
101 2F-2017-08-103 1106 SPC-RPU-1521 PANEL LAYOUT

102 2F-2017-08-104 1107 SPC-RPU-1521 POWER DISTRIBUTION

103 2F-2017-08-105 1108 SPC-RPU-1521 R00S06 - DEMOLITION DETAIL

104 2F-2017-08-106 1109 SPC-RPU-1521 R01S05
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